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SECTION 1
GENERAL NOTICE

1.1 INTRODUCTION

This Request for Proposal (hereinafter “RFP”) is issued by the East Hawaii Region of the Hawaii Health
Systems Corporation (“EHR” or “HHSC”), an Agency of the State of Hawaii. The purpose of this RFP is to
promote and ensure the fairest, most efficient means to obtain the benefits of the most qualified, responsive
and responsible proposal. Hereinafter, organizations interested in submitting a proposal in response to this
RFP shall be referred to as “Offerors.”

1.2 PROCUREMENT TIMETABLE
The timetable set out herein represents HHSC’s best estimate of the schedule that will be followed in the RFP
process. If an event in the timetable, such as “Closing Date for Receipt of Proposals,” is delayed, the rest of

the timetable dates may be shifted by the same number of days.

ACTIVITY SCHEDULED DATES

1. RFP Public Announcement AUGUST 21, 2025

SEPTEMBER 9, 2025 @10:00 AM

2. | Pre-Proposal Conference HBMC MAIN LOBBY

3. | Closing Date for Receipt of Questions SEPTEMBER 19, 2025

4. | Addendum for HHSC Response to OFFEROR’S Questions SEPTEMBER 30, 2025

WEDNESDAY OCTOBER 8, 2025 - No Later

5. | Closing Date for Receipt of Proposals Than 2:00 PM, HST

6. | Proposal Evaluations OCTOBER 13- OCTOBER 17, 2025
7. | Proposal Discussions (optional) OCTOBER 20- OCTOBER 24, 2025
8. | Best and Final Offers (optional) OCTOBER 20- OCTOBER 24, 2025
9. | Contractor Selection/Award Notification (on/about) OCTOBER 28, 2025

10. | Contract Start Date (on/about) TBA

1.3 ISSUING OFFICER

The Issuing Officer is responsible for administrating/facilitating all requirements of the RFP solicitation
process and is the sole point of contact for OFFEROR from date of public announcement of the RFP until the
selection of the successful OFFEROR. The Issuing Officer will also serve as the Contract Manager responsible
for contractual actions throughout the term of the contract. The Issuing Officer is:

Frank Schneider, Senior Contract Manager
Hilo Benioff Medical Center

1190 Waianuenue Avenue, Hilo, HI 96720
Phone: (808) 932-3112

Email: hschneider@hhsc.org
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14 SUBMISSION OF QUESTIONS

Questions must be submitted in writing via electronic mail to the Issuing Officer no later than the “Closing
Date for Receipt of Questions”, identified in paragraph 1.2 in order to generate an official answer. All written
questions will receive an official written response from HHSC and become addenda to the RFP.

- IMPORTANT -
OFFEROR may request changes and/or propose alternate language to the attached General and Special
Terms and Conditions during this phase only. All requests will be presented to the HHSC Legal Department
for review. No requests to change the General or Special Terms and Conditions will be entertained after
the proposals have been submitted or during the contracting process. All written questions and/or
approved changes will receive an official written response from HHSC and shall be recorded as addenda to
the RFP.

HHSC reserves the right to reject or deny any request(s) made by OFFEROR. Responses by HHSC shall be due
to the OFFEROR no later than the dates stipulated in Section 1.1.

Impromptu, un-written questions are permitted and verbal answers will be provided during pre-proposal
conferences and other occasions, but are only intended as general direction and will not represent the official
HHSC position. The only official position of HHSC is that which is stated in writing and issued in the RFP as
addenda thereto.

No other means of communication, whether oral or written, shall be construed as a formal or official
response/statement and may not be relied upon.

SEND QUESTIONS DIGITALLY TO ISSUING OFFICER:

Frank Schneider, Senior Contracts Manager
Hilo Benioff Medical Center
Email: hschneider@hhsc.org

1.5 PRE-PROPOSAL CONFERENCE

HHSC will hold a Pre-Proposal Conference at 10:00 AM, on Tuesday September 9, 2025, meeting in Main Hospital
Entrance of the Hilo Benioff Medical Center, near the lobby elevators, located at 1190 Waianuenue Avenue,
Hilo, HI 96720 for all interested Offerors to cover the RFP and for the purpose of viewing the site after the
conference. The Hospital staff involved will be present to answer questions and for contractors to view the
location of the planned sites. Attendance at the conference is not mandatory, to participate in proposal
process.

All written questions, submitted by electronic mail, will receive a written response from HHSC and become
addendums to the RFP, if received ahead of the question deadline outlined in Section 1.2. No other means of
communication, whether oral or written, shall be construed as a formal or official response/statement, and
such communications may not be relied upon.
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1.6 RFP AMENDMENTS

HHSC reserves the right to amend the RFP any time prior to the ending date for “Proposal Submission
Deadline” date, identified above.

1.7 CANCELLATION OF RFP
The RFP may be canceled, at any time, if it is determined to be in the best interests of HHSC.
1.8 PROTESTS

A protest based upon the content of the solicitation shall be submitted in writing within five (5) working days
after the aggrieved individual/business knows or should have known of the facts giving rise thereto; provided
further that the protest shall not be considered unless it is submitted in writing prior not later than the
“Proposal Submission Deadline”, identified above.

A protest of an award or proposed award shall be submitted within five (5) working days after the posting of
the award or proposed award of the contract.

Any and all protests shall be submitted in writing to the Regional Chief Procurement Officer (RCPO), as
follows:

Dan Brinkman

Regional Chief Procurement Officer

East Hawaii Region

1190 Waianuenue Avenue

Hilo, Hawaii 96720
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SECTION 2
SCOPE OF SERVICES

GENERAL BACKGROUND

The Hawaii Health System Corporation, East Hawaii Region (HHSC) is seeking proposals from
qualified contractors (CONTRACTOR) for our Hilo Benioff Medical center (HBMC) Generator
Replacement Project.

Hilo Benioff Medical Center generator system has been operating since the 1980’s. To date,
there have been no upgrades to the electrical power system. The known capacity of the main
switchboard is rated at 2,000 amps while the Emergency Generator is the main switchboard.
The generator is rated at 750KVA with the normal operating rating of 600KVA, 80% of the
maximum load. The generator is also aging and the system will need to be upgraded to improve
efficiency, reliability, and for additional capacity to support future expansions.

In the midst of any minor power surge or overload, interruption and disruption can have a costly
and dangerous outcome to any of the critical equipment has the potential to stress the aging
infrastructure which may lead to additional risk and downtime. The project involves replacing
the existing Emergency Generator to a new unit rated at 800KW (1,000KVA) along with its
associated electrical infrastructure.

The awarded CONTRACTOR shall provide a Performance and Payment Bond in the amount of
100% of the contract value in accordance with the requirements listed in the General
Conditions.

MINIMUM QUALIFICATIONS

The awarded CONTRACTOR shall have a minimum of three (3) years providing similar type
services as requested within the Scope of Services, for a large sized organization such as
government entities or commercial centers. Prior experience working and a base of operations
on Hawaii Island is preferred.

The CONTRACTOR shall have adequately trained staff for the work described herein. A listing of
key staff that may be assigned to work at HHSC facilities, along with their qualifications and
certifications (if any), shall be included with their proposal.

The CONTRACTOR shall identify any and all known sub-contractors that it plans to use in the
performance of the contract. The CONTRACTOR shall identify the capabilities, experience and
portion of the work to be performed by the sub-contractor(s). The competency of the sub-
contractor(s) with respect to skill, responsibility, business standing and being located on Hawaii
Island shall be considered by HHSC when making the award.

CONTRACTOR is responsible to remove all rubbish and waste from the worksite, utilizing their
own means. Utilization of HBMC waste disposal resources is highly discouraged.
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CONTRACTOR’S SCOPE OF WORK

The East Hawaii Region of the Hawaii Health Systems Corporation (HHSC) is seeking a qualified
CONTRACTOR to provide a comprehensive solution to address a Generator Replacement
Project.

The scope of this project is to provide a full replacement and upgrade the existing primary
power distribution (Main Switchboard). Scope includes, but not limited to, decommissioning of
the existing emergency generator, selective demolition of unused conductors and conduit, fuel
pumps, exhaust pipes, disposal of oil, fuel and any other chemicals.

Scope includes partial removal of the roof, installation of new 800KW Emergency Generator,
electrical rough in, new feeders, establishing parallel connection from the existing backup
generator to the newly installed unit, as well as connecting to the Automatic Transfer Switch
(ATS), reinstallation of the partially removed roof, constructing an additional concrete pad (if
needed), ensuring the use of proper tools and equipment for removal process, testing, start up,
commissioning and any required coordination with shutdown, permitting fees, detailed
sequence of work, phasing plan with minimal disruption during the replacement of the existing
infrastructure in accordance to the National Electrical Code (NEC), and any applicable local or
federal code requirements as described in the project plans and appurtenances and other
incidental work necessary to complete the installation.

All equipment used in this project by the CONTRACTOR must be CUMMINS compatible with
existing CUMMINS equipment and must not void any existing warranties or coverages. If a
voiding of any warranty occurs, due to the CONTRACTOR, it will be the sole responsibility of the
CONTRACTOR for complete resolution of issues.

The CONTRACTOR is responsible to the logistics and execution of roof removal and generator
replacement, including implementing any temporary means of waterproofing measures on the
work area, any required engineering of both the existing and new connections to the roof.

In all aspects of the CONTRACTOR’s scope of work, care and attention must be given to
safeguard all materials and equipment stored the areas that the CONTRACTOR may be working,
protecting existing inventory/equipment from damages is critical. Failure to safeguard and
secure existing materials/equipment from damage, will result in responsibilities resting solely
with CONTRACTOR, in the event of any damage in their area of work.

CONTRACTOR will be responsible for erecting barricades (with HBMC approvals), maintaining
dust control and cleanliness within the construction zone for safety measures; maintaining
compliance with ICRA policies, at all times.

The CONTRACTOR shall be responsible for bearing the cost of all inspections, permits and
specialty inspections including testing, etc., as required for the project’s scope of work. The
Contractor is also responsible for completing and providing As-Built drawings by a licensed
engineering or architectural firm, at his/her own expense. CONTRACTOR must mitigate
compliance, at all times, with all applicable hospital, city, county, state, and federal regulations
through to the conclusion of the renovation process.
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CONTRACTOR can download photos, drawings, certifications, specifications, and plans for the
work site through the provided ShareFile URL address for 180 days from August 19, 2025
through February 19, 2026:

https://hawaiihealthsystemcorporation.sharefile.com/public/share/web-s6a93d8ebc357442b9ach1772250b653a

Once the Project begins it may be applicable to have, the CONTRACTOR to participate in weekly
Owner Architect Contractor Meetings, providing requested updates and documentation to keep
the Owner and Architect informed of the Project’s Status.

The CONTRACTOR is responsible to protect all existing and newly installed work, materials,
equipment, improvements, utilities, structures, and vegetation at all times during the course of
the contract. Any property or incidentals damaged during the course of this contract shall be
repaired or replaced to the satisfaction of the HBMC Technical Representative.

If applicable, this project will utilize Procore’s (www.procore.com) project management and
collaboration system for all project documentation. The CONTRACTOR will be invited to, and are
required to create a Procore username (email) and password if they do not already have one.
The CONTRACTOR is required to obtain drawings, sketches, RFls, meeting minutes, coordination
drawings, change information, etc. via this application. It will be the responsibility of the
CONTRACTOR to regularly check and review updated documents as they are added. The
CONTRACTOR is required to complete a free, one-hour training certification course located at
http://learn.procore.com/procore-certification-subcontractor within (2) two weeks following
contract execution. There will be no cost to the CONTRACTOR for use of Procore.

As applicable and directed, the CONTRACTOR shall use the Procore App on-site to provide real-
time access to current posted drawings, specifications, RFls, submittals, project documents, as
well as any deficient observations or punch list items.

If there is a conflict of terms between the included Specifications for Hilo Benioff Medical
Center, and the included State of Hawaii Interim General Conditions, 1999 Edition, the State of
Hawaii Interim General Conditions, 1999 Edition shall control.

The CONTRACTOR’S proposal price shall be deemed inclusive of all existing and future tariffs,
duties, levies, or other similar governmental charges, including but not limited to those imposed
under trade laws or international agreements. CONTRACTOR acknowledges and agrees that any
such charges, whether in effect as of the Proposal Due Date or imposed thereafter, shall not
result in any adjustment to the price payable by HHSC.

WORKING IN THE FACILITY

The CONTRACTOR shall comply with the following Hilo Benioff Medical Center’s Construction
Policies; copies of the policies can be found at https://www.hbmc.org/resource-library/ :

A. 743-150-07: Outside Contractors — Hazard Communications Program (Maintenance)
(PDF)
B. 743-150-08: Outside Contractors Working on the Facility (Maintenance) (PDF)
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C. 800-125-30: Construction and Renovation (Infection Control) (PDF)
D. 850-122-26: Contractor/Sub-Contractor Safety & Environmental Practices at HBMC
(Administration) (PDF)

24 TECHNICAL REPRESENTATIVE
The Technical Representative shall have the right to oversee the successful completion of
contract requirements, including monitoring, coordinating and assessing the CONTRACTOR’S
performance; and approving completed work/services with verification of same for the
CONTRACTOR'S invoices. The Technical Representative also serves as the point of contact for
the CONTRACTOR for “Technical” matters (non-contractual) from award to contract completion.
The Technical Representative is:

Kris Wilson

East Hawaii Region Chief Information Officer
1190 Waianuenue Avenue Hilo, Hawaii 96720
Phone: 808-932-3802
Email:kwilson@hhsc.org
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SECTION 3
PROPOSALS

3.1 PROPOSAL PREPARATION

Offerors shall prepare a written proposal in accordance with requirements stated herein and provide the
proposal to the individual at the address indicated below. The proposal, at a minimum, shall include the
categories identified below.

The information identified below;

The pricing information identified below;

Proposal Transmittal Cover Sheet, Appendix A;

Acceptance or Notifications of Clarifications of our General Conditions, Appendix B;
Standards of Conduct Declaration, Appendix F; and

mooOw>»

Offerors should submit all required information specified above to qualify their proposal for evaluation
and consideration for award.

The General Conditions (Appendix C), the Special Conditions (Appendix D) and the Specifications contained
in this RFP packet shall be read by the Offeror, as they will form a part of the contract entered into between
the Offeror and HHSC, and they will govern all items and services provided under the contract.

3.2 DISQUALIFICATION OF PROPOSALS

HHSC reserves the right to consider as acceptable only those proposals submitted in accordance with all
requirements set forth in the RFP and which demonstrate an understanding of the Scope of Services.
Any proposal offering any other set of terms and conditions contradictory to those included in the RFP
may be disqualified without further notice. HHSC reserves the right to ask for clarification of any item in
the proposal.

3.3 ELECTRONIC DOCUMENTS:

HHSC may provide an electronic version of this procurement document. Any unidentified alteration or
modification to the original document (or to any Exhibit contained therein) issued by HHSC shall be null
and void. In those instances where modifications are identified, the original document issued by HHSC
shall take precedence.

34 SUBMISSION OF PROPOSALS

Each OFFEROR may submit only one (1) proposal (which includes a technical proposal and a price
proposal). The Issuing Officer must receive one (1) electronic copy of the proposal no later than the
“Closing Date for Receipt of Proposals”, identified in Section 1, paragraph 1.1. Please submit the
proposal as a single PDF document. Proposals received after the aforementioned time/date deadline
may be rejected. Email proposals to the following address:

Frank Schneider, Senior Contract Manager
Hilo Benioff Medical Center
Email: hschneider@hhsc.org
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Electronic proposals can be submitted, in PDF format as a single document, to the following email
address: hschneider@hhsc.org

A direct email proposal submission is highly preferred, however, if your proposal is greater than 25 MBs
in size, please consider using the following ShareFile uplink URL which will expire in 90 days August 19,
2025 through November 17, 2025:

https://hawaiihealthsystemcorporation.sharefile.com/r-re8albf6137fa45a39f054b49db53678f

It is the responsibility of the OFFEROR to ensure that their proposal is received prior to the specified
submission deadline (time/date). OFFERORs are strongly advised not to wait until the final moments of
the submission window to confirm receipt, as proposals not verified as received by the stated date and
time may be disqualified from the review process.

If a submitted proposal is not immediately visible or downloadable, it remains the OFFEROR’s
responsibility to promptly contact the Issuing Officer to confirm successful receipt. Furthermore, if an
OFFEROR submits a proposal using a method not specified in this document and receipt cannot be
validated prior to the submission deadline, the OFFEROR acknowledges that failure to adhere to the
prescribed submission procedures may result in disqualification from further consideration. Please note
that ShareFile type links that originate outside the HHSC system, will likely be blocked for security
purposes.

The submitted electronic documents or for hardcopies, the outside cover of the package containing the
proposal should be noticeably marked, as follows: RFP # HHSC FY26-0057: <Vendor Name>

3.4.1. Confidential Information:

A. If a person believes that a portion of a bid, proposal, offer, specification, or
protest contains information that should be withheld due to confidentiality, the
Contracting Officer shall so be notified. Such data shall accompany the proposal
and shall be readily separable from the proposal in order to facilitate eventual
public inspection of the non-confidential portion of the proposal. A detailed
statement, presented as a cover letter, shall both identify those specific areas
considered confidential and also state the specific harm or prejudice which may
arise if disclosed.

B. The information identified by the person as confidential shall not be disclosed
until the Contracting Officer makes a written determination. HHSC cannot
guarantee that designated data will be kept confidential.

C. If approved, such confidential information shall be removed from the public
record.
D. An entire bid, proposal, offer, specification, or protest shall not be identified as

confidential; only those portions which are considered proprietary, trade secrets
or patented information. Pricing shall not be considered as confidential. The
proposals are subject to disclosure rules set forth in Chapter 92F, H.R.S. The
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OFFEROR bears the burden of establishing that the designated data is exempted
from the disclosure requirements set forth in chapter 92F.

E. All proposals and other material submitted by OFFERORS become the property
of HHSC and may be returned only at HHSC’s option.

3.5 PROPOSAL INFORMATION
Offerors are hereby notified that evidence of the authority of the person(s) signing the offer document

is required to be included with the offer documents. Failure to comply with this requirement will be
cause for rejection of an offer as being non-responsive.

3.5.1. Technical Proposal:

The Offerors should prepare their technical proposals to highlight all the elements of Scope of
Service the Offeror’s program meets. The Offeror’s experience and past performance providing
the requested services will be evaluated on the extent of its success in managing and integrating
projects relevant to that defined in this Solicitation and General Requirements. Therefore, the
Offeror is advised to submit any and all information which documents successful and reliable
experience in past performances as related to this RFP.

References. References should be verifiable and be able to comment on the Offeror’s related
experience. The Offeror should submit, at a minimum, two (2) professional references for
similar services provided over the last three (3) years that would demonstrate the Offeror
possesses an understanding and the experience in providing the required services.

Quality of staff will be an area considered. The firm’s clients’ assessment of the quality of staff
provided will be an element specifically sought after during reference verifications. The Offeror
should provide an organizational chart which clearly shows the reporting and lines of authority;
to include all proposed key personnel and any proposed subcontractors. The organizational
chart should identify the prime point of contact between the Offeror and HHSC.

The Offerors and Offeror’s subcontractor’s familiarity and experience in completing past work
on Hawaii Island will be taken into consideration in the evaluation process.

3.5.2 Proposed Method of Approach:

The Offeror should utilize a written narrative or any other printed technique to demonstrate its
ability to satisfy the requirements of the Scope of Services. When appropriate, the narrative
should describe a logical progression of tasks and efforts starting with the initial steps or tasks to
be accomplished and continuing until all proposed tasks are fully described. The language of the
narrative should be straightforward and limited to facts, solutions to problems, and plans of
proposed action. The usage of technical language should be minimized and used only when
necessary to describe a technical process. The Contractor understands that with the accelerated
schedule of this project the method of approach and schedule will be highly considered and
reviewed as a part of the proposal evaluation process.
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3.5.3 Cost:

The evaluation of the category of Cost, as requested in RFP Section 4.0, shall be based on the
prices, as indicated on the Compensation and Fee Schedule submitted with Offeror’s proposal.

HHSC is not required to respond to each Offeror for further negotiations, even though that
option is available.

3.5.4. Additional Information:

The Offeror may submit any other pertinent information that would substantiate the Offeror
has the experience, expertise and capability to provide the required services.

3.6 INTENT TO PROVIDE CERTIFICATE OF INSURANCE

The Offeror should provide a statement that, if notified of contract award, it will submit to HHSC for
review and acceptance the applicable certificate/s of insurance as required within this RFP document
within five (5) business days of such notification.

3.7 EXCEPTIONS TO GENERAL CONDITIONS:

3.7.1 If an Offeror takes any exception to any term, condition or requirement included in this
solicitation document, such exception shall be submitted to the Contracting Officer prior
to the date of Receipt of Questions as listed in the RFP Timetable.

3.7.2 If an Offeror includes in its proposal exceptions that are not covered by paragraph 3.7.1,
above, and that are not approved in writing by the Contracting Officer, such exceptions
shall be null, void and without force and shall not be considered, and may negatively
affect the proposal evaluation based on the published evaluation criteria or may result
in rejection of the proposal.

3.7.3 To the extent they are inconsistent with the terms of the Solicitation, the Offeror’s
preprinted or standard terms will not be considered by HHSC as a part of any resulting
Contract.

3.8 OFFEROR’S RESPONSIBILITY

The Offeror is cautioned that it is the Offeror’s sole responsibility to submit information related to the
evaluation categories and that HHSC is under no obligation to solicit such information if it is not
included with the Offeror’s proposal. Failure of the Offeror to submit such information may have an
adverse impact on the evaluation of the Offeror’s proposal.

3.9 DISCUSSIONS

In accordance with East Hawaii Region Procurement Policies after the initial receipt of proposals,
discussions may be conducted with Offeror(s) who submit proposals determined to be reasonably
susceptible of being selected for award. Award may be made without discussions; therefore, offers
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should be submitted complete and on most favorable terms.
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4.1

SECTION 4

COMPENSATION & FEE SCHEDULE

Vendor Name

The undersigned Offeror hereby proposes to furnish and pay for all materials, tools,
transportation, equipment, labor, all insurances, and other incidental work necessary for the
RFP No. FY26-0057 HBMC GENERATOR REPLACEMENT PROJECT together with equipment and all
necessary appurtenances and work incidental thereto in accordance with the true intent and
meaning of the Plans, Request for Proposal document, Offeror’s Proposal, Specifications,
Interim General Conditions (1999 Edition) and Special Conditions, made a part of these
specifications by reference; and any other form of pertinent proposed contract documents
which have been attached herein and hereby made a part of the project specifications and

contract documents, for the Total Lump Sum Price of:

Dollars ($ )

which includes all applicable taxes and expenses for the Project.

Complete the attached PROPOSAL SCHEDULE OF VALUES FOR HBMC GENERATOR
REPLACEMENT PROJECT (EXHIBIT A).

Offerors shall include a listing of the primary business address for each subcontractor proposed
for this Project.

The Offeror shall provide the applicable labor rates and markups (if any) that would be

applicable to change orders.

RECEIPT OF ADDENDA
Receipt of the following addenda issued by the HHSC is acknowledged by the date (s) of receipt

indicated below:

Addendum No. 1 Addendum No. 5
Addendum No. 2 Addendum No. 6
Addendum No. 3 Addendum No. 7
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4.2
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4.2.2

4.2.3

4.2.4

4.2.5

Addendum No. 4 Addendum No. 8

It is understood that failure to receive any such addendum shall not relieve the Contractor from

any obligation under this Proposal as submitted.

ALL JOINT CONTRACTORS OR SUBCONTRACTORS TO BE ENGAGED ON THIS PROJECT

The Contractor agrees the following is a complete listing of all joint contractors or
subcontractors covered under Chapter 444 HRS, who will be engaged by the Contractor on this
project to perform the required work indicated pursuant to East Hawaii Region Policies. The
Contractor certifies that it and its listed subcontractors or joint contractors together hold all
licenses necessary to complete the Work, and understands that failure to comply with this

requirement may be just cause for rejection of the bid.

‘A’ General Engineering Contractors and ‘B’ General Building Contractors are reminded that due
to the Hawaii Supreme Court’s January 28, 2002 decision in Okada Trucking Co., Ltd. v. Board of
Water Supply, et al., 97 Haw. 450 (2002), they are prohibited from undertaking any work, solely
or as part of a larger project, which would require the general contractor to act as a specialty
contractor in any area in which the general contractor has no license. Although the ‘A’ and ‘B’
Contractor may still bid on and act as the “Prime Contractor” on an ‘A’ or ‘B’ project (See, HRS §
444-7 for the definitions of an “A” and “B” project.), respectively, the ‘A’ and ‘B’ contractor may
only perform work in the areas in which they have the appropriate contractor’s license (An ‘A’ or
‘B’ Contractor obtains ‘C’ specialty contractor’s licenses either on its own, or automatically under
HAR § 16-77-32). The remaining work must be performed by appropriately licensed entities. It
is the sole responsibility of the Contractor to review the requirements of this Project and
determine the appropriate licenses that are required to complete the Project.

The Contractor shall provide the complete firm name, license number and nature and
classification description by each joint contractor or subcontractor. For projects with
Alternate(s), Contractors shall fill out the supplementary schedule and list the Joint Contractor
or Subcontractor who will be engaged for the respective Alternate Work. Do not include any

Joint Contractor or Subcontractor previously listed.

Contractors shall list only one joint contractor or subcontractor per required specialty

contractor’s license.

All joint contractors or subcontractors are subject to HHSC’s approval, and HHSC shall have the

right to refuse, in its discretion, any joint contractor or subcontractor named by the Contractor.
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HHSC shall discuss any refusal of a joint contractor or subcontractor with the Contractor and

shall assist the Contractor in naming a replacement acceptable to HHSC.

Classification Complete Firm Name Joint

Class Description License Contractor or Subcontractor

43 COMPENSATION
In full consideration for the services to be performed by the CONTRACTOR under this
Agreement, HHSC agrees, subject to appropriation and allotments, to pay to the CONTRACTOR
the following compensation, including all applicable taxes and expenses incurred, in accordance
with and subject to the following:

4.3.1 HHSC shall pay CONTRACTOR progress payments as work progresses as designated by the
Pricing Schedule submitted with the Offer, for services and materials rendered pursuant to and
during the term of this agreement, inclusive, all in arrears, subject to the prior receipt of the
following written documentation, which must be submitted on the American Institute of
Architect’s (AIA) Application and Certificate for Payment (Form G702) and Continuation Sheet
(Form G703), and include:

A the date(s) of the service(s) performed;
B. the contract number (HHSC 26-0057);
C. a description of the tasks performed with such detail as the Technical Representative
may reasonably request;
D. the dollar amount of work completed and outstanding;
E. signed, certified, notarized and dated by the Offeror’s delegated signatory.
4.3.2 The CONTRACTOR'S invoice is due by the tenth (10th) day of the month immediately following

the month in which the services were provided. HHSC shall pay sums due FORTY-FIVE (45) days
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4.3.3

4.3.4

4.4

4.4.1

4.4.2

443

after receipt of CONTRACTOR’S invoice or the last day of the month immediately following the
month in which the services were provided, whichever is later. Failure to submit an invoice on

the prescribed forms or to include the information required may delay payment processing.

HBMC reserves the right, during construction, to decrease or increase the scope of work, to
decrease or increase construction schedule, because of limitations of funds, with no adjustment
in unit prices other than that specified hereinabove.

It is understood and agreed that the contractor shall be responsible for bearing the cost of all
inspections, permits and specialty inspections including testing, etc., as required for the
project’s scope of work. The Contractor is also responsible for completing and providing As-Built
drawings by a licensed engineering or architectural firm, at his/her own expense.

OTHER CONDITIONS

Anti-collusion Certification - In accordance with HAR 3-122-192, by submitting this proposal, the

Contractor is declaring that the price submitted is independently arrived at without collusion.

Certification for Safety and Health Programs for Offers in excess of $100,000 - In accordance
with HRS 396-18, by submitting this proposal, the Contractor certifies that its organization will
have a written safety and health plan for this Project that will be available and implemented by
the date stipulated in the Notice to Proceed. Details of the requirements of this plan may be
obtained from the Department of Labor and Industrial Relations, Occupational, Safety and
Health Division (HIOSH).

Labor and Wage Certification - In accordance with HRS 104 Wages and Hours of Employment on
Public Works Construction Projects in excess of $2,000, by submitting this proposal, the
Contractor will comply with the requirements of chapter 104 and certifies that:

A Individuals engaged in the performance of the contract on the job site shall be paid not
less than wages that the Director of Labor and Industrial Relations shall have
determined to be prevailing for corresponding classes of laborers and mechanics
employed on public works projects including any periodic adjustments to the prevailing

wages during the performance of the contract;

B. Overtime compensation shall be at one and one-half times the basic hourly rate plus
fringe benefits for hours worked on Saturday, Sunday, or legal holiday of the State or in

excess of eight hours on any other day; and

RFP # HHSC FY26-0057
HBMC GENERATOR REPLACEMENT PROJECT 18 of 34



C. All applicable laws of the federal and state governments relating to workers’
compensation, unemployment compensation, payment of wages, and safety shall be

fully complied with.

4.4.4 For bids of $25,000 or more, the Contractor shall comply with the following chapters of the
Hawaii Revised Statutes (HRS): Chapter 237 HRS (general excise tax); Chapter 383 HRS
(employment security - unemployment insurance); Chapter 386 HRS (workers compensation);
Chapter 392 (temporary disability insurance); Chapter 393 HRS (pre-paid health care); and shall
be incorporated or organized under the laws of the State, or be registered to do business in the
State as a separate branch or division that is capable of fully performing under the contract.
Contractor shall complete the CERTIFICATION OF COMPLIANCE form at the end of the
PROPOSAL and submit it with their bid.

4.4.5 It is understood that HBMC reserves the right to reject any or all bids, or to accept other than
the low bid, as may appear in the best interest of the work. It is also understood that the bid
shall be awarded only to a Contractor who is currently licensed in the State of Hawaii.

4.4.6 Intentionally omitted.

4.4.7 Intentionally omitted.
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26-0057
CERTIFICATION OF COMPLIANCE

certifies it is in compliance with all laws

(Company Name)

governing entities doing business in the State, including the following:

1. Chapter 237 HRS (General Excise Tax)
Chapter 383 HRS (Hawaii Employment Security Law - Unemployment

g

Insurance)

Chapter 386 HRS (Workers’ Compensation Law)
Chapter 392 HRS (Temporary Disability Insurance)
Chapter 393 HRS (Prepaid Health Care Act)

Offeror is incorporated or organized under the laws of the State or is registered to do

AN

business in the State as a separate branch or division that is capable of fully performing under

the contract.

Furthermore, acknowledges that making a

(Company Name)

false certification shall cause its suspension from further offerings or awards pursuant to Hawaii Revised
Statutes.

Signature: Date:

Print Name:

Title:
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SECTION 5
EVALUATION

5.1 INTRODUCTION

The evaluation of proposals will be conducted comprehensively, fairly, and impartially. The evaluation
will be made on the basis of experience, the Offeror’s narrative discussion as to their methodology for
meeting the requirements of the Specifications, the ability of the Offeror to best meet HHSC’s specified
requirements and the acceptability of the proposed pricing.

5.2 EVALUATION PHASES
Evaluation phases will be conducted as follows:

Phase 1.....Evaluation of Mandatory Requirements
Phase 2.....Technical Proposal Evaluation

Phase 3.....Cost Proposal Evaluation

Phase 4..... Proposal Discussions (optional)

Phase 5..... Best and Final Offer (optional)

Phase 6.....Recommendation for Contract Award

5.2.1 PHASE 1--EVALUATION OF MANDATORY REQUIREMENTS

The evaluation of the mandatory requirements, as listed below shall be based upon a “pass/no
pass” basis. The purpose of this phase is to determine whether an Offeror’s proposal is
sufficiently responsible and responsive to RFP requirements to permit a complete evaluation,
i.e. responsible in terms of “Does the Offeror have the capability to perform fully the
requirements of the Specifications”; and responsive in terms of “Were proposal documents, as
identified below, received and contain the required information?” Failure to meet or submit
any mandatory requirement (“no pass”) with the proposal may be grounds for deeming the
proposal non-responsible, non-responsive or both and may disqualify the proposal.

Proposal “Mandatory Requirements”:

Proposal Transmittal Cover Sheet (Appendix A)

Acceptance (or Notification of Clarifications) document (Appendix B)
Technical Proposal (Experience & Method of Approach)

Cost Proposal, including Proposal Schedule for HHSC FY 26-0057 HBMC
GENERATOR REPLACEMENT PROJECT (Completed Compensation & Fee
Schedule)

E. Proposal Submission Checklist (Appendix E)

o0 ®>

5.2.2 PHASE 2--TECHNICAL PROPOSAL EVALUATION

Evaluation of Offeror’s technical proposal shall be conducted using the technical proposal
categories and the value weight percentages identified in paragraph 5.3; and, the evaluation
scoring system identified in paragraph 5.4.
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5.3

54

5.2.3 PHASE 3---COST PROPOSAL EVALUATION

Evaluation of the cost proposal shall be conducted using the cost proposal category identified in
Section 4 and paragraphs 5.3, the value weight percentages identified in paragraph 5.3; and, the
evaluation scoring system identified in paragraph 5.4.

5.2.4 PHASE 4--PROPOSAL DISCUSSIONS (OPTIONAL)

HHSC may conduct discussions with Offerors. Offeror’s proposals may be accepted without
discussions. HHSC shall inform Offerors of specific discussion topics and issues; and, schedule
discussions proceedings.

5.2.5 PHASE 5--BEST AND FINAL OFFER (OPTIONAL)

Offerors may be requested to submit a “Best and Final” offer. “Best and Final” offers shall be
evaluated and “scoring” of the Offeror’s proposal adjusted, accordingly. If a “Best and Final”
offer is requested but not submitted, the previous submittal shall be construed as the “Best and
Final” offer.

5.2.6 PHASE 6--RECOMMENDATION FOR CONTRACT AWARD
The Evaluation Committee shall make a recommendation of its proposal evaluation
findings/rankings and provide recommendation for award of contract to the head of the

purchasing agency.

EVALUATION CATEGORIES AND VALUE WEIGHT PERCENTAGES

Mandatory Requirements Pass/No Pass
Value Weight
Technical Proposal
Qualifications & EXPEriencCe..........ccccceoevvvcivrrreeereeeeeeeeeeecennneeens 25%
Project Schedule .............ccovviveiiie e 25%
COSt PropoSsal .......oooeuiiiiiiiiecieeciee sttt ettt s re e s 50%
TOTAL......cccueueuee 100%

EVALUATION SCORING SYSTEM

The maximum number of points available for scoring is one hundred (100). The proposal receiving the

highest number of points is considered statistically the best proposal and most advantageous to HHSC;

and, will be recommended for award of contract, unless otherwise determined and justified by the

Evaluation Committee.
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The evaluation categories are assigned a value percentage, as determined by HHSC, totaling 100%. The
Evaluation Committee will rate each category and assign a score based on the total percentage points
available for that category. For example, if the percentage points for Expertise of the Firm are 25%, the
maximum number of points that can be awarded in that category are 25. The Offeror’s total score will
be determined by having the Evaluation Committee assign points in each category to each Offeror based
on their evaluation of that section of the Offeror’s proposal; and totaling the score for all categories.

NOTE: In determining the total score, the Offeror’s cost proposal with the lowest cost will receive the
highest available rating allocated to costs (i.e., it will receive a rating of 50 for the cost proposal
category). Each proposal that has a higher cost than the lowest will have a lower rating for costs. The
points allocated to higher-priced proposals will be equal to the lowest proposal price multiplied by the
maximum points available for price, divided by the higher proposal price.
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SECTION 6
AWARD OF CONTRACT

6.1 AWARD OF CONTRACT

Award of contract shall be made to the most responsible and responsive Offeror whose proposal is
determined, by the East Hawaii Region’s evaluation team, to provide the best value to HHSC,
considering all evaluation reviews and results.

6.2 CONTRACT AWARD NOTIFICATION

An official “notice of award” notification will be provided to the successful Offeror; and, a “notice of
non-award” notification shall be provided to all un-successful Offerors.

6.3 CONTRACT DOCUMENT

The contract will be made up of this solicitation (Scope and Compensation) and the terms and
conditions attached hereto and referenced herein. The contract will also include your offer, including all
exhibits, amendments and best-and-final offer, if applicable. This document will serve as the official,
legal contractual instrument between both parties. This document will incorporate (by attachments or
reference) the RFP, with any and all addendums; GENERAL CONDITIONS and any SPECIAL CONDITIONS;
and, the Offeror’s accepted proposal, with any and all addendums, changes, negotiated agreements,
etc.; all of which becomes part and whole of the Contract.

6.4 GENERAL CONDITIONS

The GENERAL CONDITIONS (Appendix C) are applicable and shall be part and whole and attached to the
Contract. HHSC reserves the right to add terms and conditions during contract negotiations, if
conducted. Additional terms and conditions will be within the scope of the RFP and will not affect the
proposal evaluations.
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Appendix A
PROPOSAL TRANSMITTAL COVER SHEET
RFP #HHSC FY 26-0057

This page must be completed and have an original signature. Attach this page on top of your proposal.
Proposals received without this page or incomplete of the requested information may be rejected from
consideration.

Organization:
(If a corporation, partnership or limited liability company, provide the exact legal name as registered with
the State Department of Commerce and Consumer Affairs)

Mailing Address:
(Post Office Box is not acceptable)

Federal Tax Identification No.:

Contractor’s License No.:

Contact: Telephone:

Email Address:

Certification

The undersigned has carefully examined the Specifications outlined in this RFP and the general and special
conditions presented in the proposal packet and hereby proposes to furnish at his own expense all labor
and all items necessary to complete all work as shown and called for therein, all according to the true
intent and meaning of the plans, specifications, general and special conditions. The undersigned also
certifies that the information provided in this proposal is accurately represented.

Authorized signature

Printed name

Title

Date
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Appendix B

26-0057
ACCEPTANCE (OR NOTIFICATION OF CLARIFICATIONS) DOCUMENT

Offerors Acceptance or Notification of Clarifications and Exceptions to the following GENERAL
CONDITIONS:

On behalf of , Offeror, the undersigned does agree that it does not have any
exceptions to the following General Conditions.

Signature:

Title:

Or

, Offeror, has the following clarifications

and exceptions to the following General Conditions:

(Please attach additional pages, as required)
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Appendix C

GENERAL CONDITIONS

The INTERIM GENERAL CONDITIONS may be obtained from the Division of Public works, Department of
Accounting and General Services, State of Hawaii at the following website:

http://pwd.hawaii.gov/wp-content/uploads/2014/12/InterimGeneralConditions1999Edition.pdf

General Conditions Amended: The General Conditions are hereby amended as follows:

A. The following terms specified in Section 1 are hereby defined:
1. Bidder shall have the same definition as Contractor.
2. Comptroller shall be the Chief Financial Officer at Hilo Benioff Medical Center or his

authorized representative.

3. Department shall be HHSC or its designee.
4. Engineer shall be the person so designated by Hilo Benioff Medical Center
5. State shall be HHSC or its designee.
B. Section 1.20 and 1.25 replace "State of Hawaii" with "State".
C. Section 2.1.1.2 is amended to have notices sent to the procurement officer listed in the RFP in

lieu of the Comptroller. Also, notices emailed to the address specified in the Request for
Proposal will be acceptable.

D. Section 2.1.2.1: second sentence is hereby deleted in its entirety.
E. Last sentence of paragraph 2.1.2.3 of the Interim General Conditions is amended to read as
follows:

"Failure to submit either the required tax clearance certificate or Bid Form 4 will be sufficient
grounds for HHSC to refuse to receive or consider the prospective bidder's proposal."

F. The addresses specified in Section 2.6.1 of the Interim General Conditions shall be changed
to Hilo Benioff Medical Center 1190 Waianuenue Avenue, Hilo HI 96720.

G. Sections 2.10 through 2.11 are hereby deleted in their entirety.

H. Section 2.13 is deleted in its entirety. Protests if any will be adjudicated based upon the process
spelled out in the RFP.
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In paragraph 3.9.2 of the Interim General Conditions, “ten (10) calendar days after such
award or within such further time as the Comptroller may allow” shall be replaced with, “the time
allowed in the previous section.”

Section 4.1: the words “accepted bid” is deleted from the first sentence.

Section 4.9.3: the words “submission of bids” is replaced with the words “execution of this
contract”.

Section 5.5: the last sentence is hereby deleted in its entirety and replaced with the
following:

“In the event of conflict among the Contract Documents, the order of precedence is listed
in paragraph 5 of this contract and is further detailed in the following subparagraphs:”

Sections 5.5.1 and 5.5.2 are hereby deleted in their entirety.
Section 5.8.1: “twenty-four (24)” is hereby changed to “one (1)".
Section 5.11 is hereby deleted in its entirety.

Section 5.12.4 is hereby deleted in its entirety.

Section 7.3.7.4, subparagraphs a and b: Replace “If the project falls within the State
University System, The University of Hawaii” with “HHSC”.

Section 7.4.1 is hereby deleted in its entirety and replaced with the following:

“The Contractor shall prepare, process, obtain, and pay for all permits necessary for the
proper execution of the work.”

Sections 7.14.2, 7.19.2, and 7.19.4: delete “Departments and Agencies and their” and insert
“directors” between “officers” and “representatives”.

Section 7.14.4 is hereby added and reads as follows:

“Contractor warrants that it and none of its employees, agents or subcontractors performing
services or providing goods pursuant to this Agreement are excluded from participation in
federal health care programs, as defined in the Social Security Act (section 1128 and 1128A),
and other federal laws and regulations relating to health care. HHSC reserves the right to
verify that the above warranty is true and to immediately cancel this Agreement in the event it is
violated.”

Section 7.15 delete “and its Departments and Agencies”.
Section 7.21.8.6 — Delete the word “bad” before the words “weather day conditions.”

Section 7.26.1 and 7.26.1.2, and 7.26.1.3 is amended to specify liquidated damages will be at an
amount of $500.00 per day.
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Y. Section 7.35.1: the last word “earlier” is changed to “later”.
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Appendix D

SPECIAL CONDITIONS

The GENERAL CONDITIONS are hereby amended with the addition of the following:

1.0

4.0

5.0

7.0

8.0

10.0

Conflict of Interest: The Offeror shall not undertake any work that represents a potential
conflict of interest, or which is not in the best interest of HHSC or the State without prior written
approval by HHSC. The Offeror shall fully and completely disclose any situation that may
present a conflict of interest. If the Offeror is now performing or elects to perform during the
term of this contract any services for any HHSC health plan, provider or contractor or an entity
owning or controlling same, the Offeror shall disclose this relationship prior to accepting any
assignment involving such party.

Effective Date: The effective date of this contract shall be the date that the Contracting Officer
signs the Offer and Award page of this document unless otherwise stated in this document.

Time of Performance: The Contractor shall submit the Progress Schedule with their submitted
proposal. The Contractor and HHSC will agree to the Progress Schedule, and the Contractor
shall complete all work by the schedule’s completion date. The Agreement’s expiration date will
be thirty (30) days from the schedule’s completion date.

Notice of Debarment, or Suspension: The CONTRACTOR must provide written notice to Hilo
Medical Center’s Contracting Officer upon receipt of notification that the CONTRACTOR has
been debarred, suspended, or otherwise lawfully prohibited from participating in any public
procurement activity. HHSC may, upon receipt of such written notice, immediately terminate
this Agreement if HHSC determine that the CONTRACTOR has been debarred, suspended or
otherwise lawfully prohibited from participating in any public procurement activity, including
but not limited to, being disapproved as a subcontractor of any public procurement unit or
other governmental body.

Anti-Kickback/Stark Law: The parties to this Agreement certify that they shall not violate the
Anti-Kickback Statute or the Stark Law with respect to the performance of this Agreement.

Exemption From Hawaii Revised Statutes Chapter 103D: East Hawaii Region of HHSC is exempt
from HRS Chapter 103D for this contract. References to sections of that statute or related
administrative rules do not evidence intent to waive the exemption. References to the statute
and rules herein are for convenience where it is our intent to incorporate some of the language
of the referenced statute or rules as a matter of policy.

RFP # HHSC FY26-0057
HBMC GENERATOR REPLACEMENT PROJECT 30 of 34



Items For
Submitted HHSC Use

Appendix E

PROPOSAL SUBMISSION CHECKLIST

Proposal Received “On-Time”

Email Proposal Submitted to (hschneider@hhsc.org ).

Proposal Transmittal Cover Sheet (Appendix A)

Official Business Letterhead

Authorized Signature

Acceptance (or Notification of Clarifications) document (Appendix B)

Technical Proposal
References
Organizational Chart
Method of Approach
Project Schedule

Pricing Schedule & Compensation
Schedule for 26-0057 HBMC GENERATOR REPLACEMENT PROJECT.
NTE: Not To Exceed Amount Provided as a Lump Sum.

Other Mandatory Items:

Non-Acceptance of “Specifications” Requirement(s)
All Data and Information Required by the RFP
Proprietary Documents Request (if any)

Proposal Submission Checklist

Standards of Conduct Declaration

* IF SPECIFIC ITEM(S) ARE NOT APPLICABLE, MARK WITH “N/A”---DO NOT LEAVE BLANK.
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Appendix F

STANDARDS OF CONDUCT DECLARATION

For the purposes of this declaration:

"Controlling interest” means an interest in a business or other undertaking which is sufficient in fact to control, whether
the interest is greater or less than fifty percent (50%).

"Employee" means any nominated, appointed, or elected officer or employee of the State or HHSC, including members of
boards, commissions, and committees, and employees under contract to the State or of the constitutional convention, but
excluding legislators, delegates to the constitutional convention, justices, and judges.

On behalf of , CONTRACTOR, the undersigned does declare, under penalty of
perjury, as follows:

1. CONTRACTOR __(is) (is not) a legislator or an employee or a business in which a legislator or an
employee has a controlling interest.*

2. CONTRACTOR has not been assisted or represented by a legislator or employee for a fee or other compensation
to obtain this Agreement and will not be assisted or represented by a legislator or employee for a fee or other
compensation in the performance of the Agreement, if the legislator or employee had been involved in the development or
award of the Agreement.

3. CONTRACTOR has not been assisted or represented for a fee or other compensation in the award of this
Agreement by a State or HHSC employee or, in the case of the Legislature, by a legislator.

4. CONTRACTOR has not been represented or assisted personally on matters related to the Agreement by a person
who has been an employee of the State or HHSC within the preceding two (2) years and who participated while in state
office or employment on the matter with which the Agreement is directly concerned.

5. CONTRACTOR has not been represented or assisted on matters related to this Agreement, for a fee or other
consideration by an individual who, within the past twelve (12) months, has been a State or HHSC employee, or in the
case of the Legislature, a legislator.

6. CONTRACTOR has not been represented or assisted in the award of this Agreement for a fee or other
consideration by an individual who, 1) within the past twelve (12) months, served as a State or HHSC employee or in the
case of the Legislature, a legislator, and b) participated while an employee or legislator on matters related to this
Agreement.

CONTRACTOR understands that the Agreement to which this document is attached is voidable on behalf of the State or
HHSC if this Agreement was entered into in violation of any provision of chapter 84, Hawaii Revised Statutes, commonly
referred to as the Code of Ethics, including the provisions which are the source of the declarations above. Additionally,
any fee, compensation, gift, or profit received by any person as a result of a violation of the Code of Ethics may be
recovered by the State or HHSC.

CONTRACTOR

By:
Title:
Date:

* Reminder to FACILITY: if the word "is" is circled above, YOUR FACILITY is required, under section 84-15, Hawaii Revised Statutes, to file
with the State Ethics Commission, ten (10) days before the Agreement is entered into, a written justification as to why the Agreement was not
required to be competitively bid.
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PROJECT: ACUTE GENERATOR REPLACEMENT

EXHIBIT A

DIVISIONS COsT
1. GENERAL REQUIREMENTS
1.1 Maobilization / Demobilization 3
1.2 General Requirements 5
2. SITE DEMOLITION
2.1 Rermnoval of Existing Piping / Conductors, 5
2.2 Remowval of the Existing Generator inc fuel pump and exhaust 5
2.3 Disposal of Generator's il and Fuel 5
2.4 Partial of Roof Remowal 5
3. IMNSTALLATION
3.1 Electrical Rough-In [Piping) 5
3.2 Feader / Conductor 5
3.3 BOOKW Generator 5
3.4 Parallel Connection — (From Existing to newly installed exterior B00KW) 5
3.5 Connection to the ATS (provided by others) 5
3.6 Replace/Reinstall Roof 5
3.7 Testing, Start up and Commissioning 5
Base Bid Total s
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END OF DOCUMENT

HHSC# 26-0057
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