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SECTION 1 
GENERAL NOTICE 

1.1 INTRODUCTION 
 
This Request for Proposal (hereinafter “RFP”) is issued by the East Hawaii Region of the Hawaii Health 
Systems Corporation (“EHR” or “HHSC”), an Agency of the State of Hawaii.  The purpose of this RFP is to 
promote and ensure the fairest, most efficient means to obtain the benefits of the most qualified, responsive 
and responsible proposal.  Hereinafter, organizations interested in submitting a proposal in response to this 
RFP shall be referred to as “Offerors.” 
 
1.2 PROCUREMENT TIMETABLE   
 
The timetable set out herein represents HHSC’s best estimate of the schedule that will be followed in the RFP 
process.  If an event in the timetable, such as “Closing Date for Receipt of Proposals,” is delayed, the rest of 
the timetable dates may be shifted by the same number of days.   
 
 ACTIVITY       SCHEDULED DATES  

1. RFP Public Announcement December 8, 2025 

2. Pre-Proposal Conference 

December 18, 2025 10:00 AM HST  
Meeting outside of East Hawaii Health 
Urgent Care 1285 Waianuenue Ave., Hilo, 
Hawaii 96720  

3. Closing Date for Receipt of Questions December 29, 2025 

4. Addendum for HHSC Response to OFFEROR’S Questions January 13, 2026 

5. Closing Date for Receipt of Proposals 
Friday, January 23, 2026 - No Later Than 
2:00 p.m., HST 

6. Proposal Evaluations January 26-30, 2026 

7. Proposal Discussions (optional) February 2-6, 2026 

8. Best and Final Offers (optional) February 2-6, 2026 

9. CONTRACTOR Selection/Award Notification (on/about) February 9, 2026 

10. Contract Start Date TBD 

 
1.3 ISSUING OFFICER 
 
The Issuing Officer is responsible for administrating/facilitating all requirements of the RFP solicitation 
process and is the sole point of contact for OFFEROR from date of public announcement of the RFP until the 
selection of the successful OFFEROR. The Issuing Officer will also serve as the Contract Manager responsible 
for contractual actions throughout the term of the contract.  The Issuing Officer is: 
 
H. Frank Schneider, Senior Contracts Manager 
Hilo Benioff Medical Center 
1190 Waianuenue Avenue, Hilo, HI 96720 
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Phone: (808) 932-3112  
Email: hschneider@hhsc.org  
   
1.4 SUBMISSION OF QUESTIONS    
    
Questions must be submitted in writing via electronic mail to the Issuing Officer no later than the “Closing 
Date for Receipt of Questions”, identified in paragraph 1.2 in order to generate an official answer.  All written 
electronically mailed questions, to the email address provided, will receive an official written response from 
HHSC and become addenda to the RFP.   
 

- IMPORTANT - 
OFFEROR may request changes and/or propose alternate language to the attached General and Special 
Terms and Conditions during this phase only.  All requests will be presented to the HHSC Legal Department 
for review.  No requests to change the General or Special Terms and Conditions will be entertained after 
the proposals have been submitted or during the contracting process.  All written questions and/or 
approved changes will receive an official written response from HHSC and shall be recorded as addenda to 
the RFP. 

 
HHSC reserves the right to reject or deny any request(s) made by OFFEROR.  Responses by HHSC shall be due 
to the OFFEROR no later than the dates stipulated in Section 1.2. 
 
Impromptu, un-written questions are permitted and verbal answers will be provided during pre-proposal 
conferences and other occasions, but are only intended as general direction and will not represent the official 
HHSC position.  The only official position of HHSC is that which is stated in writing and issued in the RFP as 
addenda thereto.  
 
No other means of communication, whether oral or written, shall be construed as a formal or official 
response/statement and may not be relied upon. 
 
SEND QUESTIONS TO: 
 
H. Frank Schneider, Senior Contracts Manager 
Hilo Benioff Medical Center 
Email: hschneider@hhsc.org  
 
1.5  PRE-PROPOSAL CONFERENCE 
 
HHSC will hold a Pre-Proposal Conference at 10:00 AM, on Thursday, December 18, 2025, meeting outside the 
East Hawaii Health Urgent Care on the Hilo Benioff Medical Center (HBMC) campus, located at 1285 Waianuenue 
Ave Hilo, HI 96720.  Hospital staff involved will be present to answer questions and for CONTRACTORS to view 
the location of the planned renovation/remodeling/construction.  Attendance at the conference is not 
mandatory. 
 
All written questions will receive a written response from HHSC and become addendums to this RFP, when 
provided in accordance with the deadlines referenced within section 1.2.  No other means of communication, 
whether oral or written, shall be construed as a formal or official response/statement of HHSC, and such 
communications may not be relied upon for informational purposes. 

mailto:hschneider@hhsc.org
mailto:hschneider@hhsc.org
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1.6   RFP AMENDMENTS 
 
HHSC reserves the right to amend the RFP any time prior to the ending date for “Proposal Submission 
Deadline” date, identified above. 
 
1.7 CANCELLATION OF RFP 
 
The RFP may be canceled if it is determined to be in the best interests of HHSC. 
 
1.8 PROTESTS 
 
A protest based upon the content of the solicitation shall be submitted in writing within five (5) working days 
after the aggrieved individual/business knows or should have known of the facts giving rise thereto; provided 
further that the protest shall not be considered unless it is submitted in writing prior not later than the 
“Proposal Submission Deadline”, identified above. 
 
A protest of an award or proposed award shall be submitted within five (5) working days after the posting of 
the award or proposed award of the contract.   
 
Any and all protests shall be submitted in writing to the Regional Chief Procurement Officer (RCPO), as 
follows: 

 Dan Brinkman 
Regional Chief Procurement Officer 

 East Hawaii Region 
 Hilo Benioff Medical Center 

1190 Waianuenue Avenue 
 Hilo, Hawaii 96720 
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SECTION 2 
SCOPE OF SERVICES 

 
2.0 GENERAL 
 
2.0.1 The Hawaii Health System Corporation (HHSC), East Hawaii Region, Hilo Benioff Medical Center 

is seeking DESIGN & BUILD proposals from qualified CONTRACTORs (CONTRACTOR) to support 
the DESIGN & BUILD of Linear Accelerator (LINAC) addition off of MOB 1. 

 
2.0.2 Project site is located at 1285 Waianuenue Avenue (MOB1), Hilo, Hawai‘i 96720, within an 

existing two-story medical office building.  The proposed undertaking involves the construction 
of a new, one-story linear accelerator radiation treatment addition on the west side of the 
structure.  This addition will comprise a fully enclosed building expansion designed to 
accommodate the shielding specifications required for the designated linear accelerator 
equipment and associated treatment vault.  The scope further includes the integration of 
exterior walls and a roofing system that will structurally and functionally tie into the existing first 
floor of MOB1. 

 
 The anticipated square footage of the proposed addition is estimated to be approximately 1,800 

to 2,100 square feet.  For reference, an active linear accelerator vault is currently in operation 
on the east side of the first floor.  For your review, Figure 1 is an enlarged partial site plan 
depicting the existing MOB1 departments, as well as the adjacent MOB2 building.  

 
FIGURE 1 ENLARGED SITE PLAN WITH EXISTING MOB1 DEPTS AND MOB2. 
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2.0.3 The installation of the new linear accelerator radiation therapy equipment, together with all 
associated support areas, shall include the provision of an emergency power generator of 
sufficient capacity to sustain all code-mandated electrical loads.  It is noted that the existing 
MOB1 and MOB2 facilities are presently without an emergency backup power system. 
Accordingly, the assessment for extending emergency power to the remaining existing medical 
office buildings shall encompass an evaluation of feasible system configurations, corresponding 
cost estimates, and proposed implementation schedules.  Electrical power load studies for these 
facilities may be furnished, as appropriate.  This assessment shall expressly prioritize the 
electrical service needs of the existing Linear Accelerator (LINAC), Radiation Oncology, and 
Medical Oncology departments to ensure the continuity of critical clinical operations.  Please 
refer to the ShareFile link, in this section, to support access to applicable drawings and 
diagrams. 

 
 https://hawaiihealthsystemcorporation.sharefile.com/public/share/web-s6f0572d7e0fc4a8bbf10fadd10257fb1  
 
2.0.4 Ensure that the design of the new LINAC unit along with all work and material shall conform to 

the applicable portions of the following codes, most recent edition, unless noted, including but 
not limited to the following list: Uniform Building Code; Uniform Plumbing Code; Uniform 
Mechanical Code; National Fire Protection Association NFPA 101 Life Safety Code; Federal, State 
and County Public Health Codes; Underwriters Laboratories; and Facility Guideline Institute, 
Facility Guidelines standards applicable to outpatient oncology/radiology facilities.  Design 
planning shall incorporate appropriate unrestricted, semi-restricted, and restricted zones in 
accordance with applicable codes and best practices.  The sequencing of phases shall be 
developed, finalized, and formally documented during the planning and construction stages. 

 
2.0.5 All submitted proposals must cover the required elements outlined herein this section. 
 
 1. Linear Accelerator Radiation Treatment Vault. 
  a. Handwashing sink in countertop/base/wall cabinets. 
  b. Work countertop with base cabinet storage. 
  c. Patient changing area with privacy. 
  d. Radiation therapy storage unit. 
  e. Wall mounted cameras. 
  f. Control room. 
  g. Equipment room- including UPS. 
 
 2. Two (2) Exam Rooms. 
  a. Handwashing sink in millwork cabinetry unit. 
  b. Power/data for mobile Epic station. 
 
 3. Patient Restroom. 
 
 4. Wheelchair Scale Location. 
 
 5. New LINAC Sub Waiting. 
 
 6. Clinical Support Office. 
  a. Two (2) Workstations. 

https://hawaiihealthsystemcorporation.sharefile.com/public/share/web-s6f0572d7e0fc4a8bbf10fadd10257fb1
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 7. Two- Three (2-3) Provider Offices. 
  a. Two (2) Workstations Each. 
 
 8. Staff Lounge. 
  a. Kitchenette. 
  b. Full size refrigerator. 
  c. Sink.  
  d. Microwave.  
  e. Coffeemaker. 
  f. Built in upper and lower storage cabinets. 
  g. Area to accommodate table & chair location for Six (6) people. 
 
 9. Oncology Reception- check in and check out. 
  a. Two (2) receptionists – visible to the existing MOB1 entrance and New LINAC  

  sub waiting area.  
 
 10. Oncology Waiting Area – Fifteen (15)- Eighteen (18) seats. 
 
 11. Conference Room. 
  a. Main conference table seating for Twelve (12) – Fourteen (14) people. 
  b. Two (2) Large conference wall monitors for online meetings. 
 
 12. Sub waiting seating. 
 
 13. Wheelchair Scale Location. 
 
 14. Reconfigured Clinical Support Room. 
  a. Two (2)- Three (3) Workstations. 
 
 15. Two (2) Exam Rooms. 
  a. Handwashing sink in millwork cabinetry unit. 
  b. Power/data for mobile Epic station. 
 
 16. Connection hallway renovated finishes. 
 
2.0.6 All CONTRACTORs to provide in submitted proposals an Alternate A: Including Alternate A cost 

proposal with the requirement outlined herein, refer to Exhibit A. 
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EXHIBIT A ALTERNATE A MOB1 LINAC ADDITION WITH NEW ENTRANCE AND RECEPTION. 

 
 
 1. New dedicated main entrance with auto door operator for new East Hawaii Health 

 Oncology Radiation Treatment Addition with exterior signage. 
  a. Site, parking, road, landscape modification as required reference MOB1 &  

  MOB2 Covered/Dropoff Parking drawings. 
  b. Not limited to covered ADA access to the new entrance door. 
 
 2. New reception area with visitor waiting area for Fifteen (15)- Twenty (20) people. 
 
 3. Linear Accelerator Radiation Therapy Vault. 
  a. Handwashing sink in countertop/base/wall cabinets. 
  b. Work countertop with base cabinet storage. 
  c. Patient changing area with privacy. 
  d. Radiation therapy storage unit. 
  e. Wall mounted cameras. 
  f. Control room. 
  g. Equipment room- including UPS. 
 
 4. Two (2) Exam Rooms. 
  a. Handwashing sink in millwork cabinetry unit. 
  b. Power/data for mobile Epic station. 
 
 5. Patient Restroom. 
 
 6. Wheelchair Scale Location. 
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 7. Clinical Support Office. 
  a. Two (2) Workstations Each. 
 
 8. Two (2) – Three (3) Provider Offices. 
  a. Two (2) Workstations Each. 
 
 9. Staff Lounge. 
  a. Kitchenette. 
  b. Full size refrigerator. 
  c. Sink.  
  d. Microwave.  
  e. Coffeemaker. 
  f. Built in upper and lower storage cabinets. 
  g. Area to accommodate table & chair location for Six (6). 
 
 
2.0.7 Exhibit A-Exhibit D and Figure 1-Figure 3 are available for download independent of this RFP 
 through the following Sharefile link:  
 
 https://hawaiihealthsystemcorporation.sharefile.com/public/share/web-sb80b15bcb29e4409a6676056aa0a529f  
 
 
2.1 MINIMUM QUALIFICATIONS 
 
2.1.1 The awarded CONTRACTOR shall have a minimum of three (3) years providing similar type 

services as requested within the Scope of Services, for a large sized organization such as 
government entities or commercial centers.  Prior experience working and a base of operations 
on Hawaii Island is preferred. 

 
2.1.2 The CONTRACTOR shall have adequately trained staff for the work described herein.  A listing of 

key staff that may be assigned to work, shall be included with their proposal. 
 
2.1.3 The CONTRACTOR shall identify any and all known sub-CONTRACTORs that it plans to use in the 

performance of the contract.  The CONTRACTOR shall identify the capabilities, experience and 
portion of the work to be performed by the sub-CONTRACTOR(s).  The competency of the sub-
CONTRACTOR(s) with respect to skill, responsibility, business standing and being located on 
Hawaii Island shall be considered by HHSC when making the award. 

 
2.2 CONTRACTOR’S SCOPE OF WORK 
 
2.2.1 The scope of work encompasses the comprehensive planning, design, and construction of the 

program elements outlined herein to support the installation of a new linear accelerator (LINAC) 
radiation treatment vault and its associated support areas.  This expansion further entails the 
creation of a new physical opening on the west side of the existing MOB1 to establish an 
internal circulation connection, facilitating staff and patient transfer to the adjacent, existing 
LINAC suite.  Reference should be made to the MOB 1 & 2 Covered Drop-Off and Parking Project 
civil, site, and grading plan drawings for additional context; see Figure 2-Figure 3.  Exhibit B and 
Exhibit C provide a preliminary overview of the program outline referenced herein. 

https://hawaiihealthsystemcorporation.sharefile.com/public/share/web-sb80b15bcb29e4409a6676056aa0a529f
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FIGURE 2 HBMC MOB 1 & 2 Covered Drop off Parking Civil Grading Plan. 

 
 

FIGURE 3 HBMC MOB 1 & 2 Covered Drop off Parking Civil Site Plan. 
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EXHIBIT B MOB1 LINAC ADDITION WITH EXISTING MOB1 AREAS OF RECONFIGURATION FOR ITS 
SUPPORT AND SHARED RECEPTION. 

 
 

EXHIBIT C MOB1 Radiation Oncology Potential Floor Plan For Reference. 
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2.2.2 The new addition shall incorporate all requisite infrastructure, including an independent 

mechanical system equipped with controls designed to interface with the existing IVu system. As 
detailed in Exhibit D, the design-build team shall evaluate and determine the electrical impacts 
to the existing electrical service, including any necessary upgrades, to support the newly 
programmed areas. This assessment must be coordinated alongside an evaluation of all existing 
building infrastructure systems—architectural, electrical, plumbing, fire protection, fire alarm, 
low voltage and communications, access control, signage, and related disciplines—to ensure 
proper integration and continuity. 

 
EXHIBIT D HBMC MOB1 EXISTING ELECTRICAL SWITCHBOARD PHOTOS. 

 
 
2.2.3 CONTRACTOR hereby affirms awareness of, and expressly acknowledges responsibility for, all 

requisite site preparation associated with the installation of the Owner-furnished medical 
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equipment, specifically the Linear Accelerator Radiation Treatment Equipment identified as the 
Varian TrueBeam/VitalBeam system with UPS, as further outlined herein. 

 
2.2.4 Once the Project begins, the CONTRACTOR will, as deemed applicable, participate in weekly 

Owner Architect CONTRACTOR Meetings, providing requested updates and documentation to 
keep the Owner and Architect informed of the Project’s Status. 

 
2.2.5 The CONTRACTOR is responsible to protect all existing and newly installed work, materials, 

equipment, improvements, utilities, structures, and vegetation at all times during the course of 
the contract.  Any property or incidentals damaged during the course of this contract shall be 
repaired or replaced to the satisfaction of the HBMC Technical Representative. 

 
2.2.6 The CONTRACTOR shall be responsible for obtaining all necessary State and County permits,  
 including but not limited to; the submittal, tracking, payment of, and picking up of all permits.  
 
2.2.7 CONTRACTOR shall provide HHSC a copy all permits prior to the commencement of any site  
 work. 
 
2.2.8 Any reference by CONTRACTOR to tariff-based pricing or tariff-related clauses shall be deemed 

inapplicable and will not be incorporated into any agreement, negotiation, or discussion 
undertaken as part of the procurement process for this DESIGN & BUILD project.  Participation 
in this RFP process with submission of a proposal, denotes acceptance of the aforementioned 
terms. 

 
2.2.9 The CONTRACTOR’s architect or engineer (A/E) who prepares the construction documents shall 

be a professional architect or engineer licensed in the State of Hawaii.  The professional seal 
indicating such license by the state shall appear on the final construction documents.  The 
architect whose seal is shown will be known as the Architect of Record.  The CONTRACTOR’s A/E 
shall certify compliance with the RFP and all applicable codes. 

 
2.2.10 Meet with HHSC and review the existing drawings as necessary to fully understand the scope of 

the project and HHSC expectations.  Provide Architectural, Civil, Electrical, Mechanical, 
Plumbing, Design Drawings at 60%, 90% and 100% for HMC review and approval. 

 
2.2.11 Establish a safety work plan and provide and utilize PPE equipment.  Provide a copy to HHSC for 

review and approval.  During onsite construction, regularly inspect and verify the work meets 
the design parameters.   

 
2.2.12 CONTRACTOR is aware that RFP documents are intended to define existing conditions, certain 

required items, and design parameters to be included in the project.  It is the CONTRACTOR’s 
responsibility to complete the documents and construction in a manner consistent with the 
intent of the RFP documents within the required time period (contract length). 

 
2.2.13 The CONTRACTOR’s Design-Build Team shall prepare and submit complete construction 
 documents for review and approval by HHSC in accordance with standard professional practice, 

the RFP, expectations of HHSC, and prevailing codes.  The documents may be divided into 
multiple review submission packages.  HHSC will review as many as three (3) package 
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submissions (examples: demolition, architectural, mechanical, electrical, etc.) to facilitate the 
start of construction.  

 
2.2.14 The final construction document submission package will be submitted by the contractor for  
 approval by HHSC after completion of the 95% review cycle for the final package to be 
 submitted by the CONTRACTOR.  HHSC will have ten (10) business days to take approval action. 
 
2.2.15 The final construction documents submission package will include a full set of construction 
 documents including all disciplines/packages. 
 
2.2.16 If the final construction documents submission package is not complete, a post submittal may  
 be required the cost of which will be borne by the CONTRACTOR. 
 
2.2.17 Mandatory material and equipment schedules and details may be indicated either on the 

drawings or in the specifications, at the option of the CONTRACTOR.  The construction drawings 
shall include a coordinated set of the following: Architectural drawings including floor plans, wall 
sections, reflected ceiling plans, room finish schedules, auto transport and other details. HVAC 
(Mechanical) drawings including floor and roof plans, one-line flow diagrams, equipment 
schedules, and details, including general notes and all related calculations.  Electrical drawings 
including the, site, floor (power, lighting, and other systems), online diagrams, panel schedules, 
equipment schedules, light fixture schedules calculations and details.  Civil drawings, including 
the site preparation, stairways and, sidewalks, and utility connections/ infrastructure. 

 
2.2.18 The CONTRACTOR shall distribute a total of four (4) sets of the approved construction 

documents prepared by the CONTRACTOR to HHSC, as directed by HHSC Technical 
Representative. 

 
2.2.19 The CONTRACTOR shall submit test results, certificates, manufacturer’s instructions, 

manufacturers’ field reports, etc. as required by the RFP specifications, to HHSC’S Technical 
Representative. 

 
2.2.20 The CONTRACTOR will maintain a set of construction documents (field as built drawings) to 

record actual construction changes during the construction process as required by the RFP 
specifications.  The project record drawings will be available for review by the HHSC Technical 
Representative at all times. 

 
2.2.21 HHSC shall have the right to immediately shut down all construction on the project due to safety  
 or other relevant reason.  The HHSC Technical Representative, HBMC Project Management 

Office or Safety Officer are the only ones authorized to shut down the project.  HHSC will meet 
 immediately with the CONTRACTOR to 1.) explain the reason for the shut down, and 2.) discuss 

a plan for the necessary corrections for work to resume.  Work can only resume once the  
 corrections have been approved by the HHSC Technical Representative, HMC Project  
 Management Office or Safety Officer.  All shut down costs shall be the CONTRACTOR’s  
 responsibility. 
 
2.2.22 This project will, utilize Procore’s (www.procore.com) project management and collaboration 

system for all project documentation. The CONTRACTOR will be invited to, and are required to 
create a Procore username (email) and password if they do not already have one. The 
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CONTRACTOR is required to obtain drawings, sketches, RFIs, meeting minutes, coordination 
drawings, change information, etc. via this application. It will be the responsibility of the 
CONTRACTOR to regularly check and review updated documents as they are added. The 
CONTRACTOR is required to complete a free, one-hour training certification course located at 
http://learn.procore.com/procore-certification-subCONTRACTOR within (2) two weeks following 
contract execution. There will be no cost to the CONTRACTOR for use of Procore. 

 
The CONTRACTOR shall use the Procore App on-site to provide real-time access to current 
posted drawings, specifications, RFIs, submittals, project documents, as well as any deficient 
observations or punch list items. 

 
2.2.23 If there is a conflict of terms between the included Specifications for Hilo Benioff Medical 

Center, and the included State of Hawaii Interim General Conditions, 1999 Edition, the State of 
Hawaii Interim General Conditions, 1999 Edition shall control. 

 
2.2.24 The CONTRACTOR acknowledges and affirms that the sequential phases of this Project are 

governed by a highly critical timeline essential to supporting the service needs of the East 
Hawai‘i community.  Accordingly, all design activities shall commence no later than March 1, 
2026.  Furthermore, all construction-related efforts shall begin no later than March 1, 2027, with 
final construction completion and turnover, to owner, occurring no later than September 1, 
2028.  All Offerors are required to expressly acknowledge and incorporate these mandated 
schedule milestones in the preparation and submission of their Proposal responses to this RFP. 

 
2.3 WORKING IN THE FACILITY 
 
2.3.1 The CONTRACTOR shall comply with the following Hilo Benioff Medical Center’s Construction 

Policies; copies of the policies can be found at https://www.hilomedicalcenter.org/resource-
library/:  

 
A. 743-150-07: Outside CONTRACTORs – Hazard Communications Program (Maintenance) 

(PDF) 
B. 743-150-08: Outside CONTRACTORs Working on the Facility (Maintenance) (PDF) 
C. 800-125-30: Construction and Renovation (Infection Control) (PDF) 
D. 850-122-26: CONTRACTOR/Sub-CONTRACTOR Safety & Environmental Practices at HMC 

(Administration) (PDF) 
 
2.4 TECHNICAL REPRESENTATIVE   
 The Technical Representative shall have the right to oversee the successful completion of 

contract requirements, including monitoring, coordinating and assessing the CONTRACTOR’S 
performance; and approving completed work/services with verification of same for the 
CONTRACTOR’S invoices.  The Technical Representative also serves as the point of contact for 
the CONTRACTOR for “Technical” matters (non-contractual) from award to contract completion.  
The Technical Representative is: 

 
Kris Wilson 
East Hawaii Region Chief Information Officer 
808-932-3802 
Email:  kwilson@hhsc.org   

http://learn.procore.com/procore-certification-subcontractor
https://www.hilomedicalcenter.org/resource-library/
https://www.hilomedicalcenter.org/resource-library/
mailto:kwilson@hhsc.org
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SECTION 3 
PROPOSALS 

 
3.1  PROPOSAL PREPARATION 
 
Offerors shall prepare a written proposal in accordance with requirements stated herein and provide the 
proposal to the individual at the address indicated below.  The proposal, at a minimum, shall include the 
categories identified below.     
 

A. The information identified below; 
B. The pricing information identified below; 
C. Proposal Transmittal Cover Sheet, Appendix A;  
D. Acceptance or Notifications of Clarifications of our General Conditions, Appendix B;  
E. Standards of Conduct Declaration, Appendix F; and  

 
Offerors should submit all required information specified above to qualify their proposal for evaluation 
and consideration for award.   
 
The General Conditions (Appendix C), the Special Conditions (Appendix D) and the Specifications contained 
in this RFP packet shall be read by the Offeror, as they will form a part of the contract entered into between 
the Offeror and HHSC, and they will govern all items and services provided under the contract.  
 
3.2 DISQUALIFICATION OF PROPOSALS 
 
HHSC reserves the right to consider as acceptable only those proposals submitted in accordance with all 
requirements set forth in the RFP and which demonstrate an understanding of the Scope of Services.  
Any proposal offering any other set of terms and conditions contradictory to those included in the RFP 
may be disqualified without further notice.  HHSC reserves the right to ask for clarification of any item in 
the proposal.  
 
3.3 ELECTRONIC DOCUMENTS:    
 
HHSC may provide an electronic version of this procurement document.  Any unidentified alteration or 
modification to the original document (or to any Exhibit contained therein) issued by HHSC shall be null 
and void.  In those instances where modifications are identified, the original document issued by HHSC 
shall take precedence. 
 
3.4 SUBMISSION OF PROPOSALS 
 

Each OFFEROR may submit only one (1) proposal (which includes a technical proposal and a price 
proposal).  The Issuing Officer must receive the one (1) electronic copy of the proposal no later than the 
“Closing Date for Receipt of Proposals”, identified in Section 1, paragraph 1.1.  Physical paper proposals 
will not be accepted.  Proposals received after this time/date may be rejected, at the discretion of the 
Issuing Officer.   
 
H. Frank Schneider, Senior Contracts Manager 
Hilo Benioff Medical Center  
Email: hschneider@hhsc.org 

mailto:hschneider@hhsc.org
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It is highly preferred to have all proposals submitted digitally to the email address that has been 
provided by the Issuing Officer.  It is the duty of the Offeror to confirm proposal receipt.  However, if 
your digital proposal is greater than 25MB, you must utilize the to the following file share address 
outlined below in this document for submission purposes, link will be available from December 8, 2025 
through January 23, 2026.  Again, it is the responsibility of the Offeror to confirm proposal receipt.  
 
https://hawaiihealthsystemcorporation.sharefile.com/r-r04a6f8ab64e7428daf49ef86a8c43072  
 
The submitted electronic documents or for hardcopies, the outside cover of the package containing the 
proposal should be noticeably marked, as follows:  RFP # HHSC FY26-0194: <Vendor Name> 
 

3.4.1. Confidential Information: 
 

A. If a person believes that a portion of a bid, proposal, offer, specification, or 
protest contains information that should be withheld due to confidentiality, the 
Contracting Officer shall so be notified.  Such data shall accompany the proposal 
and shall be readily separable from the proposal in order to facilitate eventual 
public inspection of the non-confidential portion of the proposal.   A detailed 
statement, presented as a cover letter, shall both identify those specific areas 
considered confidential and also state the specific harm or prejudice which 
may arise if disclosed. 

 
B. The information identified by the person as confidential shall not be disclosed 

until the Contracting Officer makes a written determination.  HHSC cannot 
guarantee that designated data will be kept confidential. 

 
C. If approved, such confidential information shall be removed from the public 

record.  
 
D. An entire bid, proposal, offer, specification, or protest shall not be identified as 

confidential; only those portions which are considered proprietary, trade secrets 
or patented information.  Pricing shall not be considered as confidential.  The 
proposals are subject to disclosure rules set forth in Chapter 92F, H.R.S.  The 
OFFEROR bears the burden of establishing that the designated data is exempted 
from the disclosure requirements set forth in chapter 92F. 

 
E. All proposals and other material submitted by OFFERORS become the property 

of HHSC and may be returned only at HHSC’s option. 
 
3.5 PROPOSAL INFORMATION    
 
Offerors are hereby notified that evidence of the authority of the person(s) signing the offer document 
is required to be included with the offer documents.  Failure to comply with this requirement will be 
cause for rejection of an offer as being non-responsive.    
 
 
 

https://hawaiihealthsystemcorporation.sharefile.com/r-r04a6f8ab64e7428daf49ef86a8c43072
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 3.5.1. Technical Proposal: 
 

The Offerors should prepare their technical proposals to highlight all the elements of Scope of 
Service the Offeror’s program meets.  The Offeror’s experience and past performance providing 
the requested services will be evaluated on the extent of its success in managing and integrating 
projects relevant to that defined in this Solicitation and General Requirements.  Therefore, the 
Offeror is advised to submit any and all information which documents successful and reliable 
experience in past performances as related to this RFP. 

 
References.  References should be verifiable and be able to comment on the Offeror’s related 
experience.  The Offeror should submit, at a minimum, two (2) professional references for 
similar services provided over the last three (3) years that would demonstrate the Offeror 
possesses an understanding and the experience in providing the required services.   
 
Quality of staff will be an area considered.  The firm’s clients’ assessment of the quality of staff 
provided will be an element specifically sought after during reference verifications.  The Offeror 
should provide an organizational chart which clearly shows the reporting and lines of authority; 
to include all proposed key personnel and any proposed subCONTRACTORs.  The organizational 
chart should identify the prime point of contact between the Offeror and HHSC. 
 
The Offerors and Offeror’s subCONTRACTOR’s familiarity and experience in completing past 
work on Hawaii Island will be taken into consideration in the evaluation process. 

  
 3.5.2 Proposed Method of Approach: 

 
The Offeror should utilize a written narrative or any other printed technique to demonstrate its 
ability to satisfy the requirements of the Scope of Services.  When appropriate, the narrative 
should describe a logical progression of tasks and efforts starting with the initial steps or tasks to 
be accomplished and continuing until all proposed tasks are fully described.  The language of the 
narrative should be straightforward and limited to facts, solutions to problems, and plans of 
proposed action.  The usage of technical language should be minimized and used only when 
necessary to describe a technical process. 
 
3.5.3 Cost:   

 
The evaluation of the category of Cost, as requested in RFP Section 4.0, shall be based on the 
prices, as indicated on the Compensation and Fee Schedule submitted with Offeror’s proposal.  
 
HHSC is not required to respond to each Offeror for further negotiations, even though that 
option is available.   
   

 3.5.4. Additional Information:    
 
 The Offeror may submit any other pertinent information that would substantiate the Offeror 

has the experience, expertise and capability to provide the required services. 
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3.6 INTENT TO PROVIDE CERTIFICATE OF INSURANCE    
 
The Offeror should provide a statement that, if notified of contract award, it will submit to HHSC for 
review and acceptance the applicable certificate/s of insurance as required within this RFP document 
within five (5) business days of such notification. 
 
3.7 EXCEPTIONS TO GENERAL CONDITIONS: 

 
3.7.1 If an Offeror takes any exception to any term, condition or requirement included in this 

solicitation document, such exception shall be submitted to the Contracting Officer prior 
to the date of Receipt of Questions as listed in the RFP Timetable. 

 
3.7.2 If an Offeror includes in its proposal exceptions that are not covered by paragraph 3.7.1, 

above, and that are not approved in writing by the Contracting Officer, such exceptions 
shall be null, void and without force and shall not be considered, and may negatively 
affect the proposal evaluation based on the published evaluation criteria or may result 
in rejection of the proposal. 

 
3.7.3 To the extent they are inconsistent with the terms of the Solicitation, the Offeror’s 

preprinted or standard terms will not be considered by HHSC as a part of any resulting 
Contract. 

 
3.8 OFFEROR’S RESPONSIBILITY    
 
The Offeror is cautioned that it is the Offeror’s sole responsibility to submit information related to the 
evaluation categories and that HHSC is under no obligation to solicit such information if it is not included 
with the Offeror’s proposal.  Failure of the Offeror to submit such information may have an adverse 
impact on the evaluation of the Offeror’s proposal. 
 
3.9 DISCUSSIONS   
 
In accordance with East Hawaii Region Procurement Policies after the initial receipt of proposals, 
discussions may be conducted with Offeror(s) who submit proposals determined to be reasonably 
susceptible of being selected for award.  Award may be made without discussions; therefore, offerors 
should submit complete proposals, with the most favorable terms, and most accelerated schedules of 
work. 
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SECTION 4 
 

COMPENSATION & FEE SCHEDULE 
 
 

Vendor Name___________________________________ 

   

4.0.1 The undersigned Offeror hereby proposes to furnish and pay for all materials, tools, 

transportation, equipment, labor, all insurances, and other incidental work necessary for the 

HILO BENIOFF MEDICAL CENTER LINEAR ACCELATOR (LINAC) ADDITION – DESIGN & BUILD RFP 

No. FY26-0194 together with equipment and all necessary appurtenances and work incidental 

thereto in accordance with the true intent and meaning of the Plans, Request for Proposal 

document, Offeror’s Proposal, Specifications, Interim General Conditions (1999 Edition) and 

Special Conditions, made a part of these specifications by reference; and any other form of 

pertinent proposed contract documents which have been attached herein and hereby made a 

part of the project specifications and contract documents, for the Total Lump Sum Not To 

Exceed Price of: 

 

______________________________________________________ Dollars ($ _______________) 

 which includes all applicable taxes and expenses for the Project.   

 

4.0.2 Complete the attached DESIGN & BUILD PROPOSAL SCHEDULE FOR HILO BENIOFF MEDICAL 

CENTER LINEAR ACCELATOR (LINAC) ADDITION – DESIGN & BUILD RFP No. FY26-0194 

 

4.0.4 Offerors shall include a listing of the primary business address for each subCONTRACTOR 

proposed for this Project.  

 

4.0.5 The Offeror shall provide the applicable labor rates and markups (if any) that would be 

applicable to change orders. 

 

4.1 RECEIPT OF ADDENDA 

 Receipt of the following addenda issued by the HHSC is acknowledged by the date (s) of receipt 

indicated below: 

 

 Addendum No. 1                           Addendum No.  5     

  

 Addendum No. 2                           Addendum No.  6     

  

 Addendum No. 3                           Addendum No.  7     
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 Addendum No. 4                           Addendum No.  8     

 

 It is understood that failure to receive any such addendum shall not relieve the CONTRACTOR 

from any obligation under this Proposal as submitted. 

 

4.2 ALL JOINT CONTRACTORS OR SUBCONTRACTORS TO BE ENGAGED ON THIS PROJECT 

 

4.2.1 The CONTRACTOR agrees the following is a complete listing of all joint CONTRACTORs or 

subCONTRACTORs covered under Chapter 444 HRS, who will be engaged by the CONTRACTOR 

on this project to perform the required work indicated pursuant to East Hawaii Region Policies.  

The CONTRACTOR certifies that it and its listed subCONTRACTORs or joint CONTRACTORs 

together hold all licenses necessary to complete the Work, and understands that failure to 

comply with this requirement may be just cause for rejection of the bid. 

 

4.2.2 ‘A’ General Engineering CONTRACTORs and ‘B’ General Building CONTRACTORs are reminded 

that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada Trucking Co., Ltd. v. 

Board of Water Supply, et al., 97 Haw. 450 (2002), they are prohibited from undertaking any 

work, solely or as part of a larger project, which would require the general CONTRACTOR to act 

as a specialty CONTRACTOR in any area in which the general CONTRACTOR has no license.  

Although the ‘A’ and ‘B’ CONTRACTOR may still bid on and act as the “Prime CONTRACTOR” on 

an ‘A’ or ‘B’ project (See, HRS § 444-7 for the definitions of an “A” and “B” project.), respectively, 

the ‘A’ and ‘B’ CONTRACTOR may only perform work in the areas in which they have the 

appropriate CONTRACTOR’s license (An ‘A’ or ‘B’ CONTRACTOR obtains ‘C’ specialty 

CONTRACTOR’s licenses either on its own, or automatically under HAR § 16-77-32).  The 

remaining work must be performed by appropriately licensed entities.  It is the sole 

responsibility of the CONTRACTOR to review the requirements of this Project and determine the 

appropriate licenses that are required to complete the Project.  

 

4.2.3 The CONTRACTOR shall provide the complete firm name, license number and nature and 

classification description by each joint CONTRACTOR or subCONTRACTOR.   For projects with 

Alternate(s), CONTRACTORs shall fill out the supplementary schedule and list the Joint 

CONTRACTOR or SubCONTRACTOR who will be engaged for the respective Alternate Work.  Do 

not include any Joint CONTRACTOR or SubCONTRACTOR previously listed. 

 

4.2.4 CONTRACTORs shall list only one joint CONTRACTOR or subCONTRACTOR per required specialty 

CONTRACTOR’s license.  
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4.2.5 All joint CONTRACTORs or subCONTRACTORs are subject to HHSC’s approval, and HHSC shall 

have the right to refuse, in its discretion, any joint CONTRACTOR or subCONTRACTOR named by 

the CONTRACTOR.  HHSC shall discuss any refusal of a joint CONTRACTOR or subCONTRACTOR 

with the CONTRACTOR and shall assist the CONTRACTOR in naming a replacement acceptable to 

HHSC.   

 

  Classification     Complete Firm Name Joint 

Class  Description  License   CONTRACTOR or SubCONTRACTOR  

 

              

 

              

 

              

 

              

 

              

 

 

4.3 COMPENSATION 

 In full consideration for the services to be performed by the CONTRACTOR under this 

Agreement, HHSC agrees, subject to appropriation and allotments, to pay to the CONTRACTOR 

the following compensation, including all applicable taxes and expenses incurred, in accordance 

with and subject to the following: 

 

4.3.1 HHSC shall pay CONTRACTOR progress payments as work progresses as designated by the 

Pricing Schedule submitted with the Offer, for services and materials rendered pursuant to and 

during the term of this agreement, inclusive, all in arrears, subject to the prior receipt of the 

following written documentation, which must be submitted on the American Institute of 

Architect’s (AIA) Application and Certificate for Payment (Form G702) and Continuation Sheet 

(Form G703), and include: 

A. the date(s) of the service(s) performed; 

B. the contract number (HHSC 26-0194); 

C. a description of the tasks performed with such detail as the Technical Representative 

may reasonably request; 

D. the dollar amount of work completed and outstanding; 

E. signed, certified, notarized and dated by the Offeror’s delegated signatory. 
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4.3.2 The CONTRACTOR'S invoice is due by the tenth (10th) day of the month immediately following 

the month in which the services were provided.  HHSC shall pay sums due FORTY-FIVE (45) days 

after receipt of CONTRACTOR’S invoice or the last day of the month immediately following the 

month in which the services were provided, whichever is later.  Failure to submit an invoice on 

the prescribed forms or to include the information required may delay payment processing. 

 

4.3.3 HBMC reserves the right, during construction, to decrease or increase the scope of work, to 

decrease or increase construction schedule, because of limitations of funds, with no adjustment 

in unit prices other than that specified hereinabove. 

 

4.3.4 It is understood and agreed that the CONTRACTOR shall be responsible for bearing the cost of all 

inspections, permits and specialty inspections including testing, etc., as required for the 

project’s scope of work. The CONTRACTOR is also responsible for completing and providing As-

Built drawings by a licensed engineering or architectural firm, at his/her own expense. 

 

4.4 OTHER CONDITIONS 

 

4.4.1 Anti-collusion Certification - In accordance with HAR 3-122-192, by submitting this proposal, the 

CONTRACTOR is declaring that the price submitted is independently arrived at without collusion. 

 

4.4.2 Certification for Safety and Health Programs for Offers in excess of $100,000 - In accordance 

with HRS 396-18, by submitting this proposal, the CONTRACTOR certifies that its organization 

will have a written safety and health plan for this Project that will be available and implemented 

by the date stipulated in the Notice to Proceed.  Details of the requirements of this plan may be 

obtained from the Department of Labor and Industrial Relations, Occupational, Safety and 

Health Division (HIOSH). 

 

4.4.3 Labor and Wage Certification - In accordance with HRS 104 Wages and Hours of Employment on 

Public Works Construction Projects in excess of $2,000, by submitting this proposal, the 

CONTRACTOR will comply with the requirements of chapter 104 and certifies that: 

 

A. Individuals engaged in the performance of the contract on the job site shall be paid not 

less than wages that the Director of Labor and Industrial Relations shall have 

determined to be prevailing for corresponding classes of laborers and mechanics 

employed on public works projects including any periodic adjustments to the prevailing 

wages during the performance of the contract; 
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B. Overtime compensation shall be at one and one-half times the basic hourly rate plus 

fringe benefits for hours worked on Saturday, Sunday, or legal holiday of the State or in 

excess of eight hours on any other day; and 

 

C. All applicable laws of the federal and state governments relating to workers’ 

compensation, unemployment compensation, payment of wages, and safety shall be 

fully complied with. 

 

4.4.4 For bids of $25,000 or more, the CONTRACTOR shall comply with the following chapters of the 

Hawaii Revised Statutes (HRS): Chapter 237 HRS (general excise tax); Chapter 383 HRS 

(employment security - unemployment insurance); Chapter 386 HRS (workers compensation); 

Chapter 392 (temporary disability insurance); Chapter 393 HRS (pre-paid health care); and shall 

be incorporated or organized under the laws of the State, or be registered to do business in the 

State as a separate branch or division that is capable of fully performing under the contract.  

CONTRACTOR shall complete the CERTIFICATION OF COMPLIANCE form at the end of the 

PROPOSAL and submit it with their bid. 

 

4.4.5 It is understood that HBMC reserves the right to reject any or all bids, or to accept other than 

the low bid, as may appear in the best interest of the work. It is also understood that the bid 

shall be awarded only to a CONTRACTOR who is currently licensed in the State of Hawaii.  

  

4.4.6 The Offeror hereby agrees that if he is awarded this contract, he will enter into and execute the 

same within ten (10) days from the date of notice to award and furnish a performance bond in 

the amount and character required. 

 

4.4.7 The Offeror further agrees that if awarded the contract and if he FAILS to enter into and execute 

the contract and furnish the required bonds within the specified time, the Owner may 

determine the Offeror has abandoned the contract and thereupon forfeiture of the security 

accompanying his proposal shall operate and the same become property of the Owner. 
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26-0194 

CERTIFICATION OF COMPLIANCE 

 

 

 

         certifies it is in compliance with all laws  

  (Company Name)  

 

governing entities doing business in the State, including the following: 

 

 1. Chapter 237 HRS (General Excise Tax) 

 2. Chapter 383 HRS (Hawaii Employment Security Law - Unemployment    

 Insurance) 

 3. Chapter 386 HRS (Workers’ Compensation Law) 

 4. Chapter 392 HRS (Temporary Disability Insurance) 

 5. Chapter 393 HRS (Prepaid Health Care Act) 

 6. Offeror is incorporated or organized under the laws of the State or is registered to do 

business in the State as a separate branch or division that is capable of fully performing under 

the contract. 

 

Furthermore, __________________________________________________ acknowledges that making a  

    (Company Name)  

 

false certification shall cause its suspension from further offerings or awards pursuant to Hawaii Revised 

Statutes. 

 

 

Signature:         Date:      

 

Print Name:          

 

Title:           
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SECTION 5 

EVALUATION 
 

5.1 INTRODUCTION 
 
The evaluation of proposals will be conducted comprehensively, fairly, and impartially.  The evaluation 
will be made on the basis of experience, the Offeror’s narrative discussion as to their methodology for 
meeting the requirements of the Specifications, the ability of the Offeror to best meet HHSC’s specified 
requirements and the acceptability of the proposed pricing.  

 
5.2 EVALUATION PHASES 
 
Evaluation phases will be conducted as follows: 
 
 Phase 1.....Evaluation of Mandatory Requirements 
 Phase 2.....Technical Proposal Evaluation  
 Phase 3.....Cost Proposal Evaluation 
 Phase 4..... Proposal Discussions (optional) 
 Phase 5..... Best and Final Offer (optional) 
 Phase 6.....Recommendation for Contract Award 
 

5.2.1 PHASE 1--EVALUATION OF MANDATORY REQUIREMENTS 
 

The evaluation of the mandatory requirements, as listed below shall be based upon a “pass/no 
pass” basis.  The purpose of this phase is to determine whether an Offeror’s proposal is 
sufficiently responsible and responsive to RFP requirements to permit a complete evaluation, 
i.e. responsible in terms of “Does the Offeror have the capability to perform fully the 
requirements of the Specifications”; and responsive in terms of “Were proposal documents, as 
identified below, received and contain the required information?”  Failure to meet or submit 
any mandatory requirement (“no pass”) with the proposal may be grounds for deeming the 
proposal non-responsible, non-responsive or both and may disqualify the proposal. 

 
 Proposal “Mandatory Requirements”: 
 

A. Proposal Transmittal Cover Sheet (Appendix A) 
B. Acceptance (or Notification of Clarifications) document (Appendix B) 
C. Technical Proposal (Experience & Method of Approach) 
D. Cost Proposal, including Proposal Schedule for HILO BENIOFF MEDICAL CENTER 

LINEAR ACCELATOR (LINAC) ADDITION – DESIGN & BUILD RFP No. FY26-0194 
(Completed Compensation & Fee Schedule) 

E. Proposal Submission Checklist (Appendix E) 
 

5.2.2 PHASE 2--TECHNICAL PROPOSAL EVALUATION 
 
Evaluation of Offeror’s technical proposal shall be conducted using the technical proposal 
categories and the value weight percentages identified in paragraph 5.3; and, the evaluation 
scoring system identified in paragraph 5.4. 
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5.2.3 PHASE 3---COST PROPOSAL EVALUATION 
 
Evaluation of the cost proposal shall be conducted using the cost proposal category identified in 
Section 4 and paragraphs 5.3, the value weight percentages identified in paragraph 5.3; and, the 
evaluation scoring system identified in paragraph 5.4. 
 
5.2.4 PHASE 4--PROPOSAL DISCUSSIONS (OPTIONAL) 
 
HHSC may conduct discussions with Offerors.  Offeror’s proposals may be accepted without 
discussions.  HHSC shall inform Offerors of specific discussion topics and issues; and, schedule 
discussions proceedings. 
 
5.2.5 PHASE 5--BEST AND FINAL OFFER (OPTIONAL) 
 
Offerors may be requested to submit a “Best and Final” offer.  “Best and Final” offers shall be 
evaluated and “scoring” of the Offeror’s proposal adjusted, accordingly.  If a “Best and Final” 
offer is requested but not submitted, the previous submittal shall be construed as the “Best and 
Final” offer.   
 
5.2.6 PHASE 6--RECOMMENDATION FOR CONTRACT AWARD 
 
The Evaluation Committee shall make a recommendation of its proposal evaluation 
findings/rankings and provide recommendation for award of contract to the head of the 
purchasing agency.   

 
5.3 EVALUATION CATEGORIES AND VALUE WEIGHT PERCENTAGES 
 
 Mandatory Requirements      Pass/No Pass 
 
          Value Weight   
 Technical Proposal       
  Experience & Expertise of Firm / Key Personnel ……............... 15% 
  Method of Approach to Scope of Services…………..………………… 15% 
  Project Schedule …………………………………………………………………… 30% 
 
 Cost Proposal …............................................…….................................... 40% 
 
                TOTAL........……. 100% 
 
5.4 EVALUATION SCORING SYSTEM   
 
The maximum number of points available for scoring is one hundred (100).  The proposal receiving the 

highest number of points is considered statistically the best proposal and most advantageous to HHSC; 

and, will be recommended for award of contract, unless otherwise determined and justified by the 

Evaluation Committee.   
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The evaluation categories are assigned a value percentage, as determined by HHSC, totaling 100%.  The 

Evaluation Committee will rate each category and assign a score based on the total percentage points 

available for that category.  For example, if the percentage points for Experience and Expertise of the 

Firm are 40%, the maximum number of points that can be awarded in that category are 40.  The 

Offeror’s total score will be determined by having the Evaluation Committee assign points in each 

category to each Offeror based on their evaluation of that section of the Offeror’s proposal; and totaling 

the score for all categories. 

 

NOTE:  In determining the total score, the Offeror’s cost proposal with the lowest cost will receive the 

highest available rating allocated to costs (i.e., it will receive a rating of 40 for the cost proposal 

category).  Each proposal that has a higher cost than the lowest will have a lower rating for costs.  The 

points allocated to higher-priced proposals will be equal to the lowest proposal price multiplied by the 

maximum points available for price, divided by the higher proposal price. 
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SECTION 6 
AWARD OF CONTRACT 

 
6.1 AWARD OF CONTRACT 
 
Award of contract shall be made to the most responsible and responsive Offeror whose proposal is 
determined, by the East Hawaii Region’s evaluation team, to provide the best value to HHSC, 
considering all evaluation reviews and results. 
 
6.2 CONTRACT AWARD NOTIFICATION 
 
An official “notice of award” notification will be provided to the successful Offeror; and, a “notice of 
non-award” notification shall be provided to all un-successful Offerors.   
 
6.3 CONTRACT DOCUMENT 
 
The contract will be made up of this solicitation (Scope and Compensation) and the terms and 
conditions attached hereto and referenced herein.  The contract will also include your offer, including all 
exhibits, amendments and best-and-final offer, if applicable.   This document will serve as the official, 
legal contractual instrument between both parties.  This document will incorporate (by attachments or 
reference) the RFP, with any and all addendums; GENERAL CONDITIONS and any SPECIAL CONDITIONS; 
and, the Offeror’s accepted proposal, with any and all addendums, changes, negotiated agreements, 
etc; all of which becomes part and whole of the Contract.   
 
6.4 GENERAL CONDITIONS 
 
The GENERAL CONDITIONS (Appendix C) are applicable and shall be part and whole and attached to the 
Contract.  HHSC reserves the right to add terms and conditions during contract negotiations, if 
conducted.  Additional terms and conditions will be within the scope of the RFP and will not affect the 
proposal evaluations.   
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Appendix A 
PROPOSAL TRANSMITTAL COVER SHEET 

RFP #HHSC FY 26-0194 
 
This page must be completed.  Attach this page on top of your digital proposal submission.  Proposals 
received without this page or incomplete of the requested information may be rejected from 
consideration. 
 
Organization:             
(If a corporation, partnership or limited liability company, provide the exact legal name as registered with 
the State Department of Commerce and Consumer Affairs) 
 
Mailing Address:            
(Post Office Box is not acceptable) 
 
Federal Tax Identification No.:           
 
CONTRACTOR’s License No.:           
 
Contact:        Telephone:      
 
Email Address:          
  

Certification 
 
The undersigned has carefully examined the Specifications outlined in this RFP and the general and special 
conditions presented in the proposal packet and hereby proposes to furnish at his own expense all labor 
and all items necessary to complete all work as shown and called for therein, all according to the true 
intent and meaning of the plans, specifications, general and special conditions.  The undersigned also 
certifies that the information provided in this proposal is accurately represented. 

 
 

_____________________________________ 
Authorized signature 
 
_____________________________________ 
Printed name 
 
_____________________________________ 
Title 
 
_____________________________________ 
Date 
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 Appendix B 
 

26-0194 
ACCEPTANCE (OR NOTIFICATION OF CLARIFICATIONS) DOCUMENT 

 
 

 
Offerors Acceptance or Notification of Clarifications and Exceptions to the following GENERAL 
CONDITIONS: 
 
 
On behalf of _______________________, Offeror, the undersigned does agree that it does not have any 
exceptions to the following General Conditions. 
 
 
Signature:       
 
 
Title:        
 

Or 
 
 

 
         , Offeror, has the following clarifications 

and exceptions to the following General Conditions: 

(Please attach additional pages, as required) 
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Appendix C 
 

 
GENERAL CONDITIONS 

 
The INTERIM GENERAL CONDITIONS may be obtained from the Division of Public works, Department of 
Accounting and General Services, State of Hawaii at the following website:  
 
http://pwd.hawaii.gov/wp-content/uploads/2014/12/InterimGeneralConditions1999Edition.pdf 

 

General Conditions Amended:  The General Conditions are hereby amended as  follows: 

A. The following terms specified in Section 1 are hereby defined: 

1. Bidder shall have the same definition as CONTRACTOR. 

2.   Comptroller shall be the Chief Financial Officer at Hilo Benioff Medical Center or his 
authorized representative. 

3.   Department shall be HHSC or its designee. 

4.   Engineer shall be the person so designated by Hilo Benioff Medical Center 

5.   State shall be HHSC or its designee. 

B. Section 1.20 and 1.25 replace "State of Hawaii" with "State". 

C. Section 2.1.1.2 is amended to have notices sent to the procurement officer listed in the RFP in 
lieu of the Comptroller. Also, notices emailed to the address specified in the Request for 
Proposal will be acceptable. 

D. Section 2.1.2.1: second sentence is hereby deleted in its entirety. 

E. Last sentence of paragraph 2.1.2.3 of the Interim General Conditions is amended to read as 
follows: 

"Failure to submit either the required tax clearance certificate or Bid Form 4 will be sufficient 
grounds for HHSC to refuse to receive or consider the prospective bidder's proposal." 

F. The addresses specified in Section 2.6.1 of the Interim General Conditions shall be changed 
to Hilo Benioff Medical Center 1190 Waianuenue Avenue, Hilo HI 96720. 

G. For section 2.8.2, a bid security is not required. 

H. Sections 2.10 through 2.11 are hereby deleted in their entirety. 

I. Section 2.13 is deleted in its entirety.  Protests if any will be adjudicated based upon the process 
spelled out in the RFP. 

http://pwd.hawaii.gov/wp-content/uploads/2014/12/InterimGeneralConditions1999Edition.pdf
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J. In paragraph 3.9.2 of the Interim General Conditions, “ten (10) calendar days after such 
award or within such further time as the Comptroller may allow” shall be replaced with, “the time 
allowed in the previous section.” 

K. Section 4.1: the words “accepted bid” is deleted from the first sentence. 

L. Section 4.9.3: the words “submission of bids” is replaced with the words “execution of this 
contract”.  

M. Section 5.5: the last sentence is hereby deleted in its entirety and replaced with the 
following: 

 “In the event of conflict among the Contract Documents, the order of precedence is listed 
in paragraph 5 of this contract and is further detailed in the following subparagraphs:” 

N. Sections 5.5.1 and 5.5.2 are hereby deleted in their entirety. 

O. Section 5.8.1: “twenty-four (24)” is hereby changed to “one (1)”. 

P. Section 5.11 is hereby deleted in its entirety. 

Q. Section 5.12.4 is hereby deleted in its entirety. 

R. Section 7.3.7.4, subparagraphs a and b: Replace “If the project falls within the State 
University System, The University of Hawaii” with “HHSC”. 

S. Section 7.4.1 is hereby deleted in its entirety and replaced with the following: 

“The CONTRACTOR shall prepare, process, obtain, and pay for all permits necessary for the 
proper execution of the work.” 

T. Sections 7.14.2, 7.19.2, and 7.19.4: delete “Departments and Agencies and their” and insert 
“directors” between “officers” and “representatives”. 

U. Section 7.14.4 is hereby added and reads as follows: 

 “CONTRACTOR warrants that it and none of its employees, agents or subCONTRACTORs 
performing services or providing goods pursuant to this Agreement are excluded from 
participation in federal health care programs, as defined in the Social Security Act (section 1128 
and 1128A), and other federal laws and regulations relating to health care. HHSC reserves 
the right to verify that the above warranty is true and to immediately cancel this Agreement in 
the event it is violated.” 

V. Section 7.15 delete “and its Departments and Agencies”. 

W. Section 7.21.8.6 — Delete the word “bad” before the words “weather day conditions.” 

X. Section 7.26.1 and 7.26.1.2, and 7.26.1.3 is amended to specify liquidated damages will be at an 
amount of $500.00 per day.   
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Y. Section 7.35.1: the last word “earlier” is changed to “later”. 
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Appendix D 
 

SPECIAL CONDITIONS 
 
The GENERAL CONDITIONS are hereby amended with the addition of the following:  
 
1.0 Conflict of Interest:  The Offeror shall not undertake any work that represents a potential 

conflict of interest, or which is not in the best interest of HHSC or the State without prior written 
approval by HHSC.  The Offeror shall fully and completely disclose any situation that may 
present a conflict of interest.  If the Offeror is now performing or elects to perform during the 
term of this contract any services for any HHSC health plan, provider or CONTRACTOR or an 
entity owning or controlling same, the Offeror shall disclose this relationship prior to accepting 
any assignment involving such party. 

 
4.0 Effective Date:  The effective date of this contract shall be the date that the Contracting Officer 

signs the Offer and Award page of this document unless otherwise stated in this document. 
 
5.0 Time of Performance:  The CONTRACTOR shall submit the Progress Schedule with their 

submitted proposal.  The CONTRACTOR and HHSC will agree to the Progress Schedule, and the 
CONTRACTOR shall complete all work by the schedule’s completion date.  The Agreement’s 
expiration date will be thirty (30) days from the schedule’s completion date.  

 
7.0 Notice of Debarment, or Suspension:  The CONTRACTOR must provide written notice to Hilo 

Medical Center’s Contracting Officer upon receipt of notification that the CONTRACTOR has 
been debarred, suspended, or otherwise lawfully prohibited from participating in any public 
procurement activity.  HHSC may, upon receipt of such written notice, immediately terminate 
this Agreement if HHSC determine that the CONTRACTOR has been debarred, suspended or 
otherwise lawfully prohibited from participating in any public procurement activity, including 
but not limited to, being disapproved as a subCONTRACTOR of any public procurement unit or 
other governmental body. 

 
8.0   Anti-Kickback/Stark Law:  The parties to this Agreement certify that they shall not violate the 

Anti-Kickback Statute or the Stark Law with respect to the performance of this Agreement.   
 
10.0 Exemption From Hawaii Revised Statutes Chapter 103D: East Hawaii Region of HHSC is exempt 

from HRS Chapter 103D for this contract.  References to sections of that statute or related 
administrative rules do not evidence intent to waive the exemption.  References to the statute 
and rules herein are for convenience where it is our intent to incorporate some of the language 
of the referenced statute or rules as a matter of policy. 
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Appendix E 
 

PROPOSAL SUBMISSION CHECKLIST 
 
 
    Items                 For 
Submitted    HHSC Use 
 
    Proposal Received “On-Time”  
 
    Proposal Submitted digitally to Issuing Officer 
 
    Proposal Transmittal Cover Sheet (Appendix A) 
    Official Business Letterhead 
    Authorized Signature 
    Acceptance (or Notification of Clarifications) document (Appendix B) 
 
      Technical Proposal 
______  ______   References 
______  ______  Organizational Chart 
______  ______   Method of Approach 
    Project Schedule 

 
      Pricing Schedule & Compensation 
______  ______   Complete Price Breakdown for HILO BENIOFF MEDICAL CENTER LINEAR  
    ACCELATOR (LINAC) ADDITION – DESIGN & BUILD RFP No. FY26-0194 
______  ______  Not To Exceed Amount 
 
    Other Mandatory Items:  
    Non-Acceptance of “Specifications” Requirement(s) 
    All Data and Information Required by the RFP 
    Proprietary Documents Request (if any) 
    Proposal Submission Checklist 
    Standards of Conduct Declaration 
 
 
*  IF SPECIFIC ITEM(S) ARE NOT APPLICABLE, MARK WITH “N/A”---DO NOT LEAVE BLANK. 
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Appendix F 
 

STANDARDS OF CONDUCT DECLARATION 

 
For the purposes of this declaration: 

 

"Controlling interest" means an interest in a business or other undertaking which is sufficient in fact to control, whether 

the interest is greater or less than fifty percent (50%). 

 

"Employee" means any nominated, appointed, or elected officer or employee of the State or HHSC, including members of 

boards, commissions, and committees, and employees under contract to the State or of the constitutional convention, but 

excluding legislators, delegates to the constitutional convention, justices, and judges. 

 

On behalf of _____________________________, CONTRACTOR, the undersigned does declare, under penalty of 

perjury, as follows: 

 

1. CONTRACTOR               (is)          (is not)    a legislator or an employee or a business in which a legislator or an 

employee has a controlling interest.* 

 

2. CONTRACTOR has not been assisted or represented by a legislator or employee for a fee or other compensation 

to obtain this Agreement and will not be assisted or represented by a legislator or employee for a fee or other 

compensation in the performance of the Agreement, if the legislator or employee had been involved in the development or 

award of the Agreement. 

 

3. CONTRACTOR has not been assisted or represented for a fee or other compensation in the award of this 

Agreement by a State or HHSC employee or, in the case of the Legislature, by a legislator. 

 

4. CONTRACTOR has not been represented or assisted personally on matters related to the Agreement by a person 

who has been an employee of the State or HHSC within the preceding two (2) years and who participated while in state 

office or employment on the matter with which the Agreement is directly concerned. 

 

5. CONTRACTOR has not been represented or assisted on matters related to this Agreement, for a fee or other 

consideration by an individual who, within the past twelve (12) months, has been a State or HHSC employee, or in the 

case of the Legislature, a legislator. 

 

6. CONTRACTOR has not been represented or assisted in the award of this Agreement for a fee or other 

consideration by an individual who, 1) within the past twelve (12) months, served as a State or HHSC employee or in the 

case of the Legislature, a legislator, and b) participated while an employee or legislator on matters related to this 

Agreement. 

 

CONTRACTOR understands that the Agreement to which this document is attached is voidable on behalf of the State or 

HHSC if this Agreement was entered into in violation of any provision of chapter 84, Hawaii Revised Statutes, commonly 

referred to as the Code of Ethics, including the provisions which are the source of the declarations above.  Additionally, 

any fee, compensation, gift, or profit received by any person as a result of a violation of the Code of Ethics may be 

recovered by the State or HHSC. 
       CONTRACTOR 

     

       By:                                                                          

       Title:                                                          

       Date:                                                                    

 
* Reminder to FACILITY:  if the word "is" is referenced above, YOUR FACILITY is required, under section 84-15, Hawaii Revised Statutes, to 
file with the State Ethics Commission, ten (10) days before the Agreement is entered into, a written justification as to why the Agreement was not 

required to be competitively bid. 
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PROJECT:  MOB1 LINAC ADDITION SCHEDULE OF VALUES 

 

DIVISIONS Cost 

DIVISION 0 -Special Section State/Local Building Permits/Review  

DIVISION 1 -General Requirements  

DIVISION 2 -Site Work  

DIVISION 3- Concrete  

DIVISION 4- Masonry  

DIVISION 5 - Metals  

DIVISION 6 – Wood and Plastics  

DIVISION 7 - Thermal and Moisture Protection  

DIVISION 8 - Doors and Windows  

DIVISION 9– Finishes  

DIVISION 10 - Specialties  

DIVISION 11- Furnishings  

DIVISION 12 - Equipment  

DIVISION 13 - Special Construction  

DIVISION 21 - Fire Suppression  

DIVISION 22 - Plumbing  

DIVISION 23 - Heating, Ventilation, and Air Conditioning  

DIVISION 25 - Integrated Automation  

DIVISION 26 - Electrical  

DIVISION 27 - Communications  

DIVISION 28- Electronic Safety and Security  

DIVISION 31 - Earthwork  

DIVISION 32 - Exterior Improvements  

DIVISION 33 - Utilities  

DIVISION 34 –Transportation  

  

Subtotal  

Base Bid Total  

ALTERNATE A pricing  
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