

11. Alternate source. The following other possible sources for the good, service, or construction were investigated
but do not meet our needs because: Other available vendor have not met the design parameters set forth during design. They failed to follow through with timely submittals and follow up clarifications. These actions have proven to impact project timeline and delayed project progress.

12. Direct any inquiries to: Department: <u>Contracts</u> Contact Name/Title: <u>Frank Schneider, Sr. Contracts Manager</u>	13 Phone Number: <u>808-932-3112</u> Fax Number: _____
--	---

Expenditure may be processed with a purchase order: Yes No If no, a contract must be executed
Agency shall ensure adherence to applicable administrative and statutory requirements.

14. *I certify that the information provided above is to the best of my knowledge, true, correct and that the goods, services, or construction are available through only one source.*



Jenny Ro

10/22/2025

Department Head (sign and print name)

Date

Reserved for RCEO/Designee Use Only

15 Date Notice Posted: _____

Submit written objections to this intent to issue a sole source contract within five (5) calendar days or as otherwise allowed from the above posted date to: Regional Chief Executive Officer
East Hawaii Region
1190 Waiuanue Avenue
Hilo, Hawaii 96720

16. Regional Chief Executive Officer's comments:

17.
 APPROVED DISAPPROVED
 NO ACTION REQUIRED

Regional Chief Executive Officer Date